
  

    
 

 

 

Master Agreement WRESA-26-2024-2025-09-P 
Kitchen Exhaust Hood Cleaning 

Contract Between:  Wayne RESA and Pressure Pros & Soft Washing LLC 

Contract Purpose:   Master Agreement for Kitchen Exhaust Hood Cleaning for 
Districts and Wayne RESA authorized CoPro+ Members  

Contract Number:   WRESA-26-2024-2025-09-P 

RFP Number:   WRESA-26-2024-2025-09 

Contractor Name:    Pressure Pros & Soft Washing LLC 

Contractor Address:    PO Box 90137 
Burton, MI 48509 

 
Contractor Telephone:   810-820-7074 

Contract Administrator:  Wayne RESA Designee/CoPro+ 

Contract Period:     March 1, 2025 – February 28, 2030 
     

Base Contract Years:  March 1, 2025 – February 28, 2028 
     

Option Years:    March 1, 2028 – February 28, 2029 (Option Year 1) 
  March 1, 2029 – February 28, 2030 (Option Year 2) 
    
Delivery/Shipment:   Refer to Section 1.9 

Pricing:      Refer to Section 2.1 and Attachment A 

Administrative Fee:  2.0% 

Terms & Conditions:    Refer to Section 3.0 

F.O.B.:      Destination 

Ordering Options:    info@softwashpros.net or 810-820-7074 

Payment Options:   Purchase Order or Direct Voucher 

Miscellaneous Information: THIS AGREEMENT IS EXTENDED TO AUTHORIZED 
COPRO+ MEMBERS 
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SECTION 1.0 – CONTRACT REQUIREMENTS 
 
1.1 Scope of Work 

 
Wayne RESA (“WRESA”) Educational Services Department, in partnership with the 
Michigan Association of Counties (“MAC”) CoPro+ Program, has awarded a Master 
Agreement to allow districts to purchase Kitchen Exhaust Hood Cleaning. 

This Contract establishes the terms and conditions for the services provided by the 
Contractor. The following requirements shall govern the scope of work, responsibilities, 
and expectations between WRESA and the Contractor, ensuring the efficient and 
reliable operation of services. 
 
Wayne RESA will work with the Michigan Association of Counties CoPro+ program to 
market and extend this Contract to other public municipalities, non-profit organizations 
and schools statewide in having access to contract(s) for Kitchen Exhaust Hood 
Cleaning. This contract will enable public municipalities, non-profit organizations, and 
schools to “piggyback” and purchase services on an “as needed” basis from the award 
contractor(s)  
 
The Base Contract Years are identified on the cover page of this Contract. At the end of 
this initial term, this Agreement will be evaluated.  If the parties agree that it is a 
mutually beneficial relationship, the Agreement may be extended in writing for up to 
two (2) additional years in one (1) year increments. 
 
For additional requirements and scope of work detailed responses, see RFP 
and the awarded proposal response provided as Attachment C. 

 
 
1.2        Deliverables, Objectives, and Requirements 
 

Contractor shall provide kitchen exhaust hood cleaning services to be provided in 
Wayne County. The contractor will assume the following duties in collaboration 
with Wayne RESA:  
 
1. Cleaning Frequency: Perform kitchen exhaust hood cleaning services at 

facilities on an as needed basis. Contractor shall be available to perform 
services on weekends and outside of normal business hours. 

 
2. Cleaning Process: Perform routine cleaning of kitchen exhaust systems to 

remove grease, debris, and other contaminants. Ensure that all components, 
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including hoods, ducts, fans, and filters, are cleaned to meet industry 
standards. 

 
3. Inspection and Assessment: Conduct a thorough inspection of the kitchen 

exhaust systems, including hoods, ducts, fans, and filters. Assess the current 
condition and identify any potential issues. 

 
4. Emergency Services: Offer emergency cleaning services as needed outside 

of regular service hours. 
 
5. Compliance: Ensure that all work complies with current fire safety 

requirements (i.e. NFPA 96) and other relevant safety codes and regulations. 
Provide detailed reports and documentation of all services performed, 
including before and after photographs, and compliance certificates. 

 
Services must be provided with due care and diligence, in a competent and 
professional manner in accordance with generally accepted professional 
standards and applicable law. 
 

Contractors Response (from Proposal) 
Refer to Attachment C - RFP Requirements and Proposer's Response 
 

1.3      Product Specifications 
 
All products furnished must be in conformity with the participating agency requirements 
and specifications and will be subject to inspection and acceptance by the individual 
customers at delivery.  The right is reserved to reject and return at the risk and expense 
of the Contractor. 
 
 
1.4      Management and Staff 

Refer to Contractor’s proposal (Attachment C) for a description of the following: 

• Project Management of the contract. 
• Staffing and responsibilities. 
• Resumes for key personnel to include licenses/certificates. 

 
Contractors Response (from Proposal) 
Refer to Attachment C - RFP Requirements and Proposer's Response  
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1.5 Service Capabilities 

1.5.1 Communication Plan/Contract Management 
 
Contractor has identified their company standards of communication as they 
relate to Contract performance, issue management, and change management. An 
issue is an identified event that, if not addressed, may affect schedule, scope, 
service, delivery, quality, or budget. A change is identified as a change in corporate 
leadership, structure, merger or acquisition. 

 
1.5.2 Primary Account Representative 
Contractor has identified their primary account representatives who will be 
responsible for the performance of a resulting Contract, as well as contact persons 
for reports and bid documents. 
 

Patrick Morrison 
info@softwashpros.net  
810-820-7074 
 

1.6 Customer Service 

Contractor shall have an accessible customer service department with an individual 
specifically assigned to Wayne RESA.  Customer inquiries should be responded to 
within forty-eight (48) hours or two (2) business days unless it is an emergency issue.   

Contractors Response (from Proposal) 
Refer to Attachment C - RFP Requirements and Proposer's Response  

 
1.7 Purchase Orders 
 
Requests for quotes will be initiated by participating agencies as specific needs arise.  
Participating agencies will issue individual detailed specifications to the pre-qualified 
vendor pool along with specific response information required, deliverables, and any 
special terms and conditions.  The vendors will respond directly to the requesting 
agency within the timeframe specified in the request for quote.  The participating 
agency will evaluate the responses and determine the vendor that will be awarded a 
purchase order (PO).  Resulting orders are to be shipped and billed directly to these 
institutions.   
 
1.8 Delivery and Acceptance 

Contractor has addressed the following items and costs in their proposal and other 
items/costs that they are aware of that may not have been requested in this bid. 
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● All pricing must reflect net 30 payment terms. 
● Ordering/customer service capabilities and procedures. 
● Policies and procedures for an organization accepting product/service. 

Contractors Response (from Proposal) 
Refer to Attachment C - RFP Requirements and Proposer's Response 
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SECTION 2.0 – PRICING REQUIREMENTS & SCHEDULE 

2.1 Pricing Schedule 

2.1 Pricing Schedule Worksheets 

See Pricing Attachment A. 

2.1.2 Tax Excluded from Price 
(a) Sales Tax: Wayne RESA and local units of government are exempt from sales 
tax for direct purchases.  The Contractor's prices must not include sales tax. 

(b) Federal Excise Tax: Governmental entities may be exempt from Federal 
Excise Tax, or the taxes may be reimbursable, if articles purchased under any 
resulting Contract are used for the State’s exclusive use. Certificates showing 
exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable 
sale will be sent upon request.  If a sale is tax exempt or tax reimbursable under 
the Internal Revenue Code, the Contractor's prices must not include the Federal 
Excise Tax. 

2.1.3 The Contractor agrees to provide pricing to Wayne RESA and its 
participating entities that are the lowest pricing available and the pricing shall 
remain so throughout the duration of the Contract.  The Contractor agrees to 
promptly lower the cost of any product purchased through Wayne RESA and its 
participating entities following a reduction in the manufacturer or publisher's 
direct cost.  Price increases must be approved by Wayne RESA.  However, the 
Contractor must honor previous prices for thirty (30) days after approval and 
written notification from Wayne RESA if requested.  If Contractor has existing 
cooperative Contracts in place, Wayne RESA requests equal or better than pricing 
to be submitted. 

2.2 Administrative Fee 
 

All pricing submitted to Wayne RESA and its participating entities shall include 
2.0% remittance fee to be remitted to CoPro+ by the Contractor on a quarterly 
basis.  Administrative fees will be paid against actual sales volume for each 
quarter.  It is the Contractor’s responsibility to keep all pricing up to date and on 
file with Wayne RESA/CoPro+.  All price changes shall be presented to Wayne 
RESA for acceptance, using the same format as was accepted in the original 
Contract.  

  

Docusign Envelope ID: 94AB68A3-31CF-4A37-BD83-7E7B9AF0C6E6



   

 

WRESA-26-2024-2025-09-P   8 
 

 
SECTION 3.0 - TERMS AND CONDITIONS 
 
 
1. Wayne RESA Rights & Responsibilities 

Wayne RESA has the right to amend a bid by one or more written addendums. 
Wayne RESA is responsible only for that, which is expressly stated in the 
solicitation document and any authorized written addenda thereto. Each 
addendum shall be made available to each person or organization, which Wayne 
RESA records indicate has received a bid. 
 
Should any such addendum require additional information not previously 
requested, failure to address the requirements of such addendum may result in the 
Proposal not being considered, as determined in the sole discretion of Wayne 
RESA. Wayne RESA is not responsible for and shall not be bound by any 
representations otherwise made by any individual acting or purporting to act on 
its behalf. 

 
2. Conflict of Interest 

No Wayne RESA employee or agent whose position in Wayne RESA enables 
him/her to influence the selection of a Supplier for this Solicitation, or any 
competing solicitation, nor any spouse of economic dependent of such employees, 
shall be employed in any capacity by a Proposer or have any other direct or indirect 
financial interest in the selection of a Supplier.  

 
3. Gratuities 

It is improper for any Wayne RESA officer, employee or agent to solicit 
consideration, in any form, from a Proposer with the implication, suggestion or 
statement that the Proposer’s provision of the consideration may secure more 
favorable treatment for the Proposer in the award of the Master Agreement or that 
the Proposer’s failure to provide such consideration may negatively affect Wayne 
RESA’s consideration of the Proposer’s submission. 
 
A Proposer shall not offer or give either directly or through an intermediary, 
consideration, in any form, to a Wayne RESA officer, employee or agent for the 
purpose of securing favorable treatment with respect to the award of the Master 
Agreement. 

 
4. Laws 
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4.1 General Authority   
This Contract is governed by, and construed according to, the substantive laws of 
the State of Michigan without regard to any Michigan choice of law rules that 
would apply the substantive law of another jurisdiction to the extent not 
inconsistent with or preempted by federal law. 
 
4.2 Compliance with Laws  
The Contractor must comply with all applicable federal, state, and local laws and 
ordinances in providing the products and services. 
 
4.3 Jurisdiction  
Any dispute arising from the Contract must be resolved in the State of Michigan.  
With respect to any claim between the parties, the Contractor consents to venue in 
Wayne RESA, Michigan, and irrevocably waives any objections to this venue that 
it may have, such as lack of personal jurisdiction or forum non-conveniens.  The 
Contractor must appoint agents in the State of Michigan to receive service of 
process. 

 
4.4 Nondiscrimination  
In the performance of the Contract, the Contractor agrees not to discriminate 
against any employee or applicant for employment, with respect to his or her hire, 
tenure, terms, conditions or privileges of employment, or any matter directly or 
indirectly related to employment, because of race, color, religion, national origin, 
ancestry, age, sex, height, weight, marital status, or physical or mental disability.  
The Contractor further agrees that every subcontract entered into for the 
performance of this Contract will contain a provision requiring non-discrimination 
in employment, as specified here, binding upon each Subcontractor.  This covenant 
is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et 
seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, 
et seq., and any breach of this provision may be regarded as a material breach of 
the Contract. 
 
4.5 Unfair Labor Practices  
Under 1980 PA 278, MCL 423.321, et seq., Wayne RESA must not award a Contract 
or subcontract to an employer whose name appears in the current register of 
employers failing to correct an unfair labor practice compiled under MCL 423.322.  
This information is compiled by the United States National Labor Relations Board.  
A Contractor of Wayne RESA, in relation to the Contract, must not enter into a 
Contract with a Subcontractor, manufacturer, or supplier whose name appears in 
this register.  Under MCL 423.324, Wayne RESA may void any Contract if, after 
award of the Contract, the name of the Contractor as an employer or the name of 
the Subcontractor, manufacturer or supplier of the Contractor appears in the 
register. 
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4.6 Environmental Provision  
For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, 
PCBs, petroleum products, construction materials including paint thinners, 
solvents, gasoline, oil, and any other material the manufacture, use, treatment, 
storage, transportation or disposal of which is regulated by the federal, state, or 
local laws governing the protection of the public health, natural resources, or the 
environment: 

(a)  The Contractor must use, handle, store, dispose of, process, transport, 
and transfer any Hazardous Material according to all federal, State, and 
local laws.  Wayne RESA must immediately advise the Contractor of the 
presence of any known Hazardous Material at the work site.  If the 
Contractor encounters material reasonably believed to be Hazardous 
Material that may present a substantial danger, the Contractor must:  (i) 
immediately stop all affected work; (ii) notify Wayne RESA; (iii) notify any 
entities required by law; and (iv) take appropriate health and safety 
precautions. 
(b)  Wayne RESA may issue a Stop Work Order if the material is a 
Hazardous Material that may present a substantial danger and the 
Hazardous Material was not brought to the site by the Contractor, or does 
not wholly or partially result from any violation by the Contractor of any 
laws covering the use, handling, storage, disposal of, processing, transport 
and transfer of Hazardous Materials.  Wayne RESA may remove the 
Hazardous Material, render it harmless, or terminate the affected work for 
Wayne RESA's convenience. 
(c)  If the Hazardous Material was brought to the site by the Contractor, or 
wholly or partially results from any violation by the Contractor of any laws 
covering the use, handling, storage, disposal of, processing, transport and 
transfer of Hazardous Material, or from any other act or omission within 
the control of the Contractor, the Contractor must bear its proportionate 
share of the delay and costs involved in cleaning up the site and removing 
and rendering harmless the Hazardous Material according to applicable 
laws. 
The Contractor must comply with all applicable federal, state, and local laws 
and ordinances in providing the products and services. 

 
4.7 Freedom of Information   
This Contract and all information submitted to Wayne RESA by the Contractor is 
subject to the Michigan Freedom of Information Act (FOIA), 1976 PA 442, MCL 
15.231, et seq. 
 
4.8 Abusive Labor Practices  
The Contractor may not furnish any deliverable(s) that were produced fully or 
partially by forced labor, convict labor, forced or indentured child labor, or 
indentured servitude. 
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“Forced or indentured child labor” means all work or service (1) exacted from any 
person under the age of 18 under the menace of any penalty for its nonperformance 
and for which the worker does not offer himself voluntarily; or (2) performed by 
any person under the age of 18 under a Contract the enforcement of which can be 
accomplished by process or penalties. 

 
5. General Provisions 

5.1 Bankruptcy and Insolvency 
Wayne RESA may, without prejudice to any other right or remedy, fully or partially 
terminate this Contract and, at its option, take possession of the work-in-progress 
and finish the work-in-progress by whatever method Wayne RESA deems 
appropriate if: 
(a) the Contractor files for bankruptcy protection;  
(b) an involuntary petition is filed against the Contractor and not dismissed within 
thirty (30) days; 
(c) the Contractor becomes insolvent or a receiver is appointed due to the 
Contractor's insolvency;  
(d) the Contractor makes a general assignment for the benefit of creditors; or 
(e) the Contractor or its affiliates are unable to provide reasonable assurances that 
the Contractor or its affiliates can provide the deliverable(s) under this Contract.  
 
Contractor will place appropriate notices or labels on the work-in-progress to 
indicate ownership by Wayne RESA  To the extent reasonably possible, work-in-
progress must be stored separately from other stock and marked conspicuously 
with labels indicating Wayne RESA ownership. 
  
5.2 Media Releases  
News releases (including promotional literature and commercial advertisements) 
pertaining to the solicitation and this Contract or the project to which it relates will 
not be made without prior approval by Wayne RESA, and only in accordance with 
the instructions from Wayne RESA  

 
5.3 Antitrust Assignment  
The Contractor assigns to Wayne RESA any claim for overcharges resulting from 
county or federal antitrust violations to the extent that those violations concern 
materials or services supplied by third parties toward fulfillment of the Contract. 
 
5.4 Legal Effect 
Wayne RESA is not liable for costs incurred by the Contractor or for payment(s) 
under this Contract until the Contractor is authorized to perform under Section 
1.3, Quotes/Order/Delivery/Inspection. 
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5.5 Entire Agreement 
This Contract constitutes the entire agreement between the parties with respect to 
the subject matter herein and supersedes all prior agreements, whether written or 
oral. All attachments and exhibits specifically referenced and attached to this 
Contract are hereby incorporated by reference in their entirety and form an 
integral part of this Contract. 
 
5.6 Order of Precedence 
In the event of any inconsistency or conflict between the documents forming this 
Contract, such inconsistency shall be resolved by giving precedence in the 
following descending order: 
 
(a) Attachment B – COVID & ARPA Federal Requirements (if WRESA funding 

source requires) 
(b) Mandatory sections (Contract Term, Legal Effect, Insurance, Indemnification, 

Termination, Governing Law, Limitation of Liability); 
(c) The most recent Statement of Work expressly made part of this Contract; 
(d) The Terms and Conditions as set forth in Section 3.0 of this Contract, excluding 

the sections listed in subsection (a); 
(e) Attachment A – Pricing Schedule 
(f) Any Purchase Order, Direct Voucher, or Procurement Card Order issued 

pursuant to this Contract; 
(g) Attachment C – RFP Requirements and Proposer's Response to the RFP; 
(h) Any other document expressly incorporated by reference into this Contract. 
 
Future amendments or additional Statements of Work, once duly executed, shall 
take precedence over the corresponding sections of this Contract. 
 
5.7 Headings 
The captions and section headings used in this Contract are for convenience only 
and may not be used to interpret the scope and intent of this Contract. 
 
5.8 Reformation and Severability 
Each provision of the Contract is severable from all other provisions of the 
Contract.  If any provision of this Contract is held unenforceable, then the Contract 
will be modified to reflect the parties' original intent.  All remaining provisions of 
the Contract remain in full force and effect. 
 
5.9 Approval 
Unless otherwise provided in this Contract, approval(s) must be in writing and 
must not be unreasonably withheld or delayed. 
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5.10 No Waiver of Default 
Failure by a party to insist upon strict adherence to any term of the Contract does 
not waive that party's right to later insist upon strict adherence to that term, or any 
other term, of the Contract. 
 
5.11 Survival 
The provisions of this Contract that impose continuing obligations, including 
warranties, indemnification, and confidentiality, will survive the expiration or 
termination of this Contract. 
 
5.12 Electronic Payment Requirement 
The Contractor must state if they are able to receive electronic fund transfer (EFT) 
payments. 

 
5.13 Cooperation with Third Parties 
The Contractor and its Subcontractors must cooperate with Wayne RESA and its 
agents and other Contractors, including Wayne RESA's quality assurance 
personnel.  The Contractor must provide reasonable access to its personnel, 
systems, and facilities related to the Contract to the extent that access will not 
interfere with or jeopardize the safety or operation of the systems or facilities. 
 
5.14 Relationship of the Parties 
The relationship between Wayne RESA and Contractor is that of client and 
independent Contractor.  No agent, employee, or servant of the Contractor, or any 
of its subcontractors, is an employee, agent or servant of Wayne RESA.  The 
Contractor will be solely and entirely responsible for its acts and the acts of its 
agents, employees, servants, and subcontractors during the performance of the 
Contract. 
 
5.15 Time of Performance 
(a) The Contractor must immediately notify Wayne RESA upon becoming aware 
of any circumstances that may reasonably be expected to jeopardize the 
completion of any Deliverable(s) by the scheduled due dates in the latest Wayne 
RESA-approved delivery schedule and must inform Wayne RESA of the projected 
actual delivery date. 
(b) If the Contractor believes that a delay in performance by Wayne RESA has 
caused or will cause the Contractor to be unable to perform its obligations 
according to specified Contract time periods, the Contractor must immediately 
notify Wayne RESA and, to the extent practicable, continue to perform its 
obligations according to the Contract time periods.  The Contractor will not be in 
default for a delay in performance to the extent the delay is caused by Wayne RESA 
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5.16 Excusable Failure 
Neither party will be liable for any default, damage or delay in the performance of 
its obligations that is caused by government regulations or requirements, power 
failure, electrical surges or current fluctuations, war, forces of nature or acts of 
God, delays or failures of transportation, equipment shortages, suppliers' failures, 
acts or omissions of common carriers, fire, riots, civil disorders, labor disputes, 
embargoes, injunctions (provided the injunction was not issued as a result of any 
fault or negligence of the party seeking to have its default or delay excused), or any 
other cause beyond the reasonable control of a party; provided the non-performing 
party and any Subcontractors are without fault in causing the default or delay, and 
the default or delay could not have been prevented by reasonable precautions and 
cannot reasonably be circumvented by the non-performing party through the use 
of alternate sources, workaround plans, or other means, including disaster 
recovery plans. 
 
If a party does not perform its Contractual obligations for any of the reasons listed, 
the non-performing party will be excused from any further performance of its 
affected obligation(s) for as long as the circumstances prevail.  The non-
performing party must promptly notify the other party immediately after the 
excusable failure occurs, and when it abates or ends.  Both parties must use 
commercially reasonable efforts to resume performance. 
 
If any of the reasons listed substantially prevent, hinder, or delay the Contractor's 
performance of the deliverable(s) for more than 10 days, and Wayne RESA 
reasonably determines that performance is not likely to be resumed within a period 
of time that is satisfactory to Wayne RESA, Wayne RESA may:  (a) procure the 
affected deliverable(s) from an alternate source without liability for payment so 
long as the delay in performance continues; or (b) terminate any portion of the 
Contract so affected and equitably adjust charges payable to the Contractor to 
reflect those deliverable(s) that are terminated.  Wayne RESA must pay for all 
deliverable(s) for which Final Acceptance has been granted before the termination 
date. 

 
The Contractor will not have the right to any additional payments from Wayne 
RESA as a result of any Excusable Failure or to payments for deliverable(s) not 
provided as a result of the Excusable Failure.  The Contractor will not be relieved 
of a default or delay caused by acts or omissions of its Subcontractors except to the 
extent that a Subcontractor experiences an Excusable Failure and the Contractor 
cannot reasonably circumvent the effect of the Subcontractor's default or delay in 
performance through the use of alternate sources, workaround plans, or other 
means, including disaster recovery plans. 
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5.17 Retention of Records 
(a) The Contractor must retain all financial and accounting records related to this 
Contract for a period of seven years after the Contractor performs any work under 
this Contract (Audit Period).   
(b) If an audit, litigation, or other action involving the Contractor's records is 
initiated before the end of the Audit Period, the Contractor must retain the records 
until all issues arising out of the audit, litigation, or other action are resolved or 
until the end of the Audit Period, whichever is later. 
 
5.18 Examination of Records 
Wayne RESA, upon 10 days notice to the Contractor, may examine and copy any 
of the Contractor's records that relate to this Contract.  Wayne RESA does not have 
the right to review any information deemed confidential by the Contractor if access 
would require the information to become publicly available.  This requirement also 
applies to the records of any parent, affiliate, or subsidiary organization of the 
Contractor, or any Subcontractor that performs services in connection with this 
Contract. 
 
5.19 Audit Resolution 
If necessary, the Contractor and Wayne RESA will meet to review any audit report 
promptly after its issuance.  The Contractor must respond to each report in writing 
within thirty (30) days after receiving the report, unless the report specifies a 
shorter response time.  The Contractor and Wayne RESA must develop, agree 
upon, and monitor an action plan to promptly address and resolve any deficiencies, 
concerns, or recommendations in the report. 
 
5.20 Errors 
(a) If an audit reveals any financial errors in the records provided to Wayne RESA, 
the amount in error must be reflected as a credit or debit on the next invoice and 
subsequent invoices until the amount is paid or refunded in full.  However, a credit 
or debit may not be carried forward for more than four invoices or beyond the 
termination of the Contract.  If a balance remains after four invoices, the remaining 
amount will be due as a payment or refund within forty-five (45) days of the last 
invoice on which the balance appeared or upon termination of the Contract, 
whichever is earlier. 
(b) In addition to other available remedies, if the difference between Wayne 
RESA's actual payment and the correct invoice amount, as determined by an audit, 
is greater than 10%, the Contractor must pay all reasonable audit costs. 

 
5.21 Disclosure of Litigation 
(a) Within thirty (30) days after receiving notice of any litigation, investigation, 
arbitration, or other proceeding (collectively, "Proceeding") that arises during the 
term of this Contract, the Contractor must disclose the following to the Contract 
Administrator: 
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(i)  A criminal Proceeding involving the Contractor (or any Subcontractor) or 
any of its officers or directors; 
(ii)  A parole or probation proceeding; 
(iii)  A proceeding involving the Contractor (or any Subcontractor) or any of its 
officers or directors under the Sarbanes-Oxley Act; and 
(iv)  A civil proceeding to which the Contractor (or, if the Contractor is aware, 
any Subcontractor) is a party, and which involves (A) a claim that might 
reasonably be expected to adversely affect the viability or financial stability of 
the Contractor or any Subcontractor; or (B) a claim or written allegation of 
fraud against the Contractor (or, if the Contractor is aware, any Subcontractor) 
by a governmental or public entity arising out of the Contractor's business 
dealings with governmental or public entities. 

(b) Information provided to Wayne RESA from the Contractor's publicly filed 
documents will satisfy the requirements of this Section. 
(c) If any proceeding that is disclosed to Wayne RESA or of which Wayne RESA 
otherwise becomes aware, during the term of this Contract, would cause a 
reasonable party to be concerned about:   

(i) the ability of the Contractor (or a Subcontractor) to continue to perform this 
Contract; or  
(ii) whether the Contractor (or a Subcontractor) is engaged in conduct that is 
similar in nature to the conduct alleged in the Proceeding and would constitute 
a breach of this Contract or a violation of federal or state law, regulations, or 
public policy, then the Contractor must provide Wayne RESA all requested 
reasonable assurances that the Contractor and its Subcontractors will be able 
to continue to perform this Contract. 

 
5.22 Other Disclosures 
The Contractor must notify Wayne RESA Administrator within thirty (30) days of:  
(a) becoming aware that a change in the Contractor's ownership or officers has 
occurred or is certain to occur; or 
(b) any changes to company affiliations. 

 
5.23 CoPro+ Requirements 

(a) The Contractor will work with CoPro+ to ensure that all purchasers are 
members before extending the Contract pricing. 
(b) To the extent that CoPro+ Members purchase Deliverable(s) under this 
Contract, the quantities of Deliverable(s) purchased will be included in 
determining the appropriate rate wherever tiered pricing based on quantity is 
provided. 
(c) The Contractor must submit invoices to and receive payment from CoPro+ 
Members, Participating Entities, on a direct and individual basis. 
 

5.24 Bid Protest Process 
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Bid protests are filed by Vendors because they seek to remedy a wrong, actual or 
perceived, which could inflict or has inflicted injury or hardship to their company 
as a result of some action taken by Wayne RESA during the solicitation process. 
Common reasons for Vendors filing a bid protest include: 
 

• The Master Agreement was awarded to Vendor with higher prices. 
• The Vendor proposal was rejected for invalid reasons. 
• The Vendor awarded the resultant Master Agreement did not comply 

with solicitation specifications. 
1. General Authority   

Wayne RESA Administrator maintains the exclusive authority and responsibility 
to purchase and rent all materials, supplies and equipment, furnishings, fixtures 
and all other personal property for use by Wayne RESA departments, districts or 
agencies which are governed by Wayne RESA’s Board.  

2. Protest Procedure  
Upon a determination of Vendor selection from a bid process, the Purchasing 
Agent will post a “Notice of Intent to Award” on Wayne RESA’s bid website, and 
notify all solicitation participants of the intended award via email.   

A. Non-selected Vendors will have three (3) business days from the date 
the notice is posted to file a formal bid protest with Wayne RESA 
Administrator or the designee. 

B. The bid protest, which must be received by Wayne RESA Administrator 
or designee within the three (3) day period, shall be in writing, and 
include the specific facts, circumstances, reasons and/or basis for the 
protest. This written notice may be in the form of a letter, fax or email. 

C. Upon execution of the Master Agreement with the selected Vendor, 
Wayne RESA Administrator or designee will not take action on a bid 
protest, but a written response will be provided to the protesting Vendor. 

D. If a Vendor’s bid protest is appropriately filed, Wayne RESA 
Administrator or designee may delay the award of the Master Agreement 
until the matter is resolved. 

E. Notwithstanding the foregoing, throughout the bid protest review 
process, Wayne RESA has no obligation to delay or otherwise postpone 
an award of a Master Agreement based on a bid protest. In all cases, 
Wayne RESA reserves the right to make an award when it is determined 
to be in the best interest of Wayne RESA to do so. 

F. Wayne RESA Administrator or designee will respond to all bid protests 
in a timely manner. 

 
6. Insurance  

6.1 Liability Insurance  
For the purpose of this Section, "Wayne RESA" includes its departments, divisions, 
agencies, offices, commissions, officers, employees, and agents.   
(a) The following apply to all insurance requirements: 
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(i) Wayne RESA, in its sole discretion, may approve the use of a fully-funded 
self-insurance program in place of any specified insurance identified in this 
Section. 
(ii) Where specific coverage limits are listed in this Section, they represent the 
minimum acceptable limits.  If the Contractor's policy contains higher limits, 
Wayne RESA is entitled to coverage to the extent of the higher limits.  The 
minimum limits of coverage specified are not intended, and may not be 
construed to limit any liability or indemnity of the Contractor to any 
indemnified party or other persons.   
(iii) If the Contractor fails to pay any premium for a required insurance policy, 
or if any insurer cancels or significantly reduces any required insurance without 
Wayne RESA's approval, Wayne RESA may, after giving the Contractor at least 
thirty (30) days notice, pay the premium or procure similar insurance coverage 
from another company or companies.  Wayne RESA may deduct any part of the 
cost from any payment due the Contractor, or require the Contractor to pay that 
cost upon demand. 

(b) The Contractor must: 
(i) provide proof that it has obtained the minimum levels of insurance coverage 
indicated or required by law, whichever is greater.  The insurance must protect 
Wayne RESA from claims that are alleged or may arise or result from the 
Contractor's or a Subcontractor's performance, including any person directly 
or indirectly employed by the Contractor or a Subcontractor, or any person for 
whose acts the Contractor or a Subcontractor may be liable.   
(ii) waive all rights against Wayne RESA for the recovery of damages that are 
covered by the insurance policies the Contractor is required to maintain under 
this Section.  The Contractor's failure to obtain and maintain the required 
insurance will not limit this waiver. 
(iii) ensure that all insurance coverage provided relative to this Contract is 
primary and non-contributing to any comparable liability insurance (including 
self-insurance) carried by Wayne RESA 
(iv) obtain insurance, unless Wayne RESA approves otherwise, from any 
insurer that has an A.M. Best rating of "A" or better and a financial size of VII 
or better, or if those ratings are not available, a comparable rating from an 
insurance rating agency approved by Wayne RESA  All policies of insurance 
must be issued by companies that have been approved to do business in Wayne 
RESA 
(v) maintain all required insurance coverage throughout the term of this 
Contract and any extensions.  However, in the case of claims-made Commercial 
General Liability policies, the Contractor must secure tail coverage for at least 
three years following the termination of this Contract.   
(vi) pay all deductibles. 
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Commercial General Liability Insurance 
 
Minimum Limits: 
 
$1,000,000 Per Occurrence 

Contractor must have their policy endorsed 
to add: “Wayne RESA, its departments, 
divisions, agencies, offices, commissions, 
officers, employees, and agents” as additional 
insureds. 

Workers’ Compensation Insurance 
 
Minimum Limits: 
 
Applicable laws governing work activities 

 

Employers Liability Insurance 
 
Minimum Limits: 
 
$1,000,000 Each occurrence 

 

Automobile Liability Insurance 
 
Minimum Limits: 
 
$1,000,000 Combined single limit each 
occurrence 

Contractor must have their policy endorsed 
to add: “Wayne RESA, its departments, 
divisions, agencies, offices, commissions, 
officers, employees, and agents” as additional 
insureds. 

Umbrella or Excess Liability Insurance 
 
Minimum Limits: 
 
$4,000,000 Each occurrence excess of 
underlying; 
$4,000,000 Products/Completed operations 
aggregate excess of underlying 

 

Privacy & Security Liability (Cyber Liability) Insurance 
 
Minimum Limits: 
 
$1,000,000 

 

 
6.2   Subcontractor Insurance Coverage  
Except where Wayne RESA has approved a subcontract with other insurance 
provisions, the Contractor must require any Subcontractor to purchase and 
maintain the insurance coverage required in Section 6.1, Liability Insurance.  
Alternatively, the Contractor may include a Subcontractor under the Contractor's 
insurance on the coverage required in that Section.  The failure of a Subcontractor 
to comply with insurance requirements does not limit the Contractor's liability or 
responsibility. 
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6.3 Certificates of Insurance and Other Requirements  
Before the Contract is signed, and not less than 20 days before the insurance 
expiration date every year thereafter, the Contractor must provide evidence that 
Wayne RESA and its agents, officers, and employees are listed as additional 
insured’s under each commercial general liability and commercial automobile 
liability policy.  The Contractor must provide Wayne RESA Administrator with all 
applicable certificates of insurance verifying insurance coverage or providing 
satisfactory evidence of self-insurance as required in Section 6.1, Liability 
Insurance.  Each certificate must be on the standard "accord" form or equivalent 
and MUST CONTAIN THE APPLICABLE CONTRACT OR PURCHASE ORDER 
NUMBER.  Each certificate must be prepared and submitted by the insurer and 
must contain a provision indicating that the coverage afforded will not be 
cancelled, materially changed, or not renewed without thirty (30) days prior 
notice, except for ten (10) days for nonpayment of premium, to Wayne RESA 
Administrator. 

 
7.  Indemnification  

7.1 General Indemnification 
To the extent permitted by law, the Contractor must indemnify, defend, and hold 
Wayne RESA harmless from liability, including all claims and losses, and all 
related costs and expenses (including reasonable attorneys' fees and costs of 
investigation, litigation, settlement, judgments, interest and penalties), accruing 
or resulting to any person, firm, or corporation that may be injured or damaged by 
the Contractor in the performance of this Contract and that are attributable to the 
negligence or tortious acts of the Contractor, any of its subcontractors, or by 
anyone else for whose acts any of them may be liable. 
 
7.2 Employee Indemnification 
In any claims against Wayne RESA, its departments, agencies, commissions, 
officers, employees, and agents, by any employee of the Contractor or any of its 
subcontractors, the indemnification obligation will not be limited in any way by 
the amount or type of damages, compensation, or benefits payable by or for the 
Contractor or any of its subcontractors under worker's disability compensation 
acts, disability benefit acts, or other employee benefit acts.  This indemnification 
clause is intended to be comprehensive.  Any overlap in provisions, or the fact that 
greater specificity is provided as to some categories of risk, is not intended to limit 
the scope of indemnification under any other provisions. 
 
7.3 Patent/Copyright Infringement Indemnification 

(a) To the extent permitted by law, the Contractor must indemnify and hold 
Wayne RESA harmless from liability, including all claims and losses, and all 
related costs and expenses (including reasonable attorneys' fees and costs 
of investigation, litigation, settlement, judgments, interest, and penalties) 
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resulting from any action threatened or brought against Wayne RESA to the 
extent that the action is based on a claim that any piece of equipment, 
software, commodity, or service supplied by the Contractor or its 
subcontractors, or its operation, use, or reproduction, infringes any United 
States patent, copyright, trademark or trade secret of any person or entity.   
(b)  If, in Wayne RESA's or the Contractor's opinion, any piece of 
equipment, software, commodity or service supplied by the Contractor or 
its subcontractors, or its operation, use, or reproduction, is likely to become 
the subject of an infringement claim, the Contractor must, at its expense: (i) 
procure for the State the right to continue using the equipment, software, 
commodity or service or, if this option is not reasonably available to the 
Contractor; (ii) replace or modify to Wayne RESA's satisfaction the same 
with equipment, software, commodity or service of equivalent function and 
performance so that it becomes non-infringing, or, if this option is not 
reasonably available to Contractor; (iii) accept its return by Wayne RESA 
with appropriate credits to Wayne RESA against the Contractor's charges 
and reimburse Wayne RESA for any losses or costs incurred as a 
consequence of Wayne RESA ceasing its use and returning it. 
(c)  Notwithstanding the foregoing, the Contractor has no obligation to 
indemnify or defend Wayne RESA for, or to pay any costs, damages or 
attorneys' fees related to, any infringement claim based upon:  (i) 
equipment, software, commodity or service developed based on written 
specifications of Wayne RESA; (ii) use of the equipment, software, or 
commodity in a configuration other than implemented or approved by the 
Contractor, including any modification of the same by Wayne RESA; or (iii) 
the combination, operation, or use of the equipment, software, or 
commodity with equipment, software, or commodities not supplied by the 
Contractor under this Contract. 

 
7.4 Continuing Obligation 
The Contractor's duty to indemnify continues in full force and effect, 
notwithstanding the expiration or early cancellation of the Contract, with respect 
to any claims based on facts or conditions that occurred before expiration or 
cancellation. 
 
7.5 Limitation of Liability 
Neither the Contractor nor Wayne RESA is liable to each other, regardless of the 
form of action, for consequential, incidental, indirect, or special damages. This 
limitation of liability does not apply to claims for infringement of United States 
patent, copyright, trademark or trade secrets; to claims for personal injury or 
damage to property caused by the gross negligence or willful misconduct of the 
Contractor; to claims covered by other specific provisions of this Contract calling 
for liquidated damages; or to court costs or attorneys' fees awarded by a court in 
addition to damages after litigation based on this. 
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8.  Warranties  

8.1 Warranties and Representations 
The Contractor represents and warrants: 

(a) It is capable of fulfilling and will fulfill all of its obligations under this 
Contract.  The performance of all obligations under this Contract must be 
provided in a timely, professional, and workmanlike manner and must meet 
the performance and operational standards required under this Contract. 
(b) The Contract appendices, attachments, and exhibits identify the 
equipment, software, and services necessary for the Deliverable(s) to 
comply with the Contract's requirements. 
(c) It is the lawful owner or licensee of any Deliverable licensed or sold to 
Wayne RESA by Contractor or developed by the Contractor for this 
Contract, and Contractor has all of the rights necessary to convey to Wayne 
RESA the ownership rights or licensed use, as applicable, of any 
Deliverable(s).  None of the Deliverable(s) provided by Contractor to Wayne 
RESA, nor their use by Wayne RESA, will infringe the patent, trademark, 
copyright, trade secret, or other proprietary rights of any third party. 
(d) If the Contractor procures any equipment, software, or other 
Deliverable(s) for Wayne RESA (including equipment, software, and other 
Deliverable(s) manufactured, re-marketed or otherwise sold by the 
Contractor or under the Contractor's name), then the Contractor must 
assign or otherwise transfer to Wayne RESA or its designees, or afford 
Wayne RESA the benefits of, any manufacturer's warranty for the 
Deliverable(s). 
(e) The Contract signatory has the authority to enter into this Contract on 
behalf of the Contractor. 
(f) It is qualified and registered to transact business in all locations where 
required. 
(g) Neither the Contractor nor any affiliates, nor any employee of either, 
has, will have, or will acquire, any interest that would conflict in any manner 
with the Contractor's performance of its duties and responsibilities to 
Wayne RESA or otherwise create an appearance of impropriety with respect 
to the award or performance of this Contract.  The Contractor must notify 
Wayne RESA about the nature of any conflict or appearance of impropriety 
within two days of learning about it. 
(h) Neither the Contractor nor any affiliates, nor any employee of either, has 
accepted or will accept anything of value based on an understanding that 
the actions of the Contractor, its affiliates, or its employees on behalf of 
Wayne RESA would be influenced.  The Contractor must not attempt to 
influence any Wayne RESA employee by the direct or indirect offer of 
anything of value. 
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(i) Neither the Contractor nor any affiliates, nor any employee of either, has 
paid or agreed to pay any person, other than bona fide employees and 
consultants working solely for the Contractor or the affiliate, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, 
contingent upon or resulting from the award or making of this Contract. 
(j) The Contractor arrived at its proposed prices independently, without 
communication or agreement with any other Proposer for the purpose of 
restricting competition.  The Contractor did not knowingly disclose its 
quoted prices for this Contract to any other Proposer before the award of 
the Contract.  The Contractor made no attempt to induce any other person 
or entity to submit or not submit a proposal for the purpose of restricting 
competition.   
(k) All financial statements, reports, and other information furnished by the 
Contractor to Wayne RESA in connection with the award of this Contract 
fairly and accurately represent the Contractor's business, properties, 
financial condition, and results of operations as of the respective dates 
covered by the financial statements, reports, or other information.  There 
has been no material adverse change in the Contractor's business, 
properties, financial condition, or results of operation. 
(l) All written information furnished to Wayne RESA by or for the 
Contractor in connection with the award of this Contract is true, accurate, 
and complete, and contains no false statement of material fact nor omits 
any material fact that would make the submitted information misleading. 
(m) It will immediately notify Wayne RESA Administrator if any of the 
certifications, representations, or disclosures made in the Contractor's 
original bid response change after the Contract is awarded. 
 

8.2 Warranty of Merchantability 
The Deliverable(s) provided by the Contractor must be merchantable. 
 
8.3 Warranty of Fitness for a Particular Purpose 
The Deliverable(s) provided by the Contractor must be fit for the purpose(s) 
identified in this Contract. 
 
8.4 Warranty of Title 
The Contractor must convey good title to any Deliverable(s) provided to Wayne 
RESA  All Deliverable(s) provided by the Contractor must be delivered free from 
any security interest, lien, or encumbrance of which Wayne RESA, at the time of 
Contracting, has no knowledge.  Deliverable(s) provided by the Contractor must 
be delivered free of any rightful claim of infringement by any third person. 
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8.5 Consequences for Breach 
In addition to any remedies available in law, if the Contractor breaches any of the 
warranties contained in Section 8, Warranties, the breach may be considered a 
material default. 

 
9.  Contract Administration  

9.1 Issuing Office 
This Contract is issued by Wayne RESA on behalf of all counties and local units of 
government. Wayne RESA Administrator or designee is the only entity authorized 
to modify the terms and conditions of this Contract, including the prices and 
specifications.  The Contract Administrator will be designated at the time of the 
Contract award.  
 
9.2 Contract Administrator  
The Contract Administrator will monitor and coordinate Contract activities on a 
day-to-day basis. 
 
9.3 Contract Changes 

(a) If Wayne RESA requests or directs the Contractor to provide any 
Deliverable(s) that the Contractor believes are outside the scope of the 
Contractor's responsibilities under the Contract, the Contractor must notify 
Wayne RESA before performing the requested activities.  If the Contractor 
fails to notify Wayne RESA, any activities performed will be considered in-
scope and not entitled to additional compensation or time.  If the Contractor 
begins work outside the scope of the Contract and then ceases performing 
that work, the Contractor must, at the request of Wayne RESA, retract any 
out-of-scope work that would adversely affect the Contract. 
(b) Wayne RESA or the Contractor may propose changes to the Contract.  If 
the Contractor or Wayne RESA requests a change to the Deliverable(s) or if 
Wayne RESA requests additional Deliverable(s), the Contractor must 
provide a detailed outline of all work to be done, including tasks, 
timeframes, listing of key personnel assigned, estimated hours for each 
individual per Deliverable, and a complete and detailed cost justification.  If 
the parties agree on the proposed change, Wayne RESA Administrator will 
prepare and issue a notice that describes the change, its effects on the 
Deliverable(s), and any affected components of the Contract (Contract 
Change Notice). 
(c) No proposed change may be performed until Wayne RESA issues a duly 
executed Contract Change Notice for the proposed change. 

 
9.4 Price Changes 

Prices quoted on all bids, are the maximum for a period of 365 days from the date 
the Contract becomes effective. Requested changes may include increases or 
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decreases in price and must be accompanied by supporting information indicating 
market support of proposed modifications (such as the CPI and PPI, US City 
Average, as published by the US Department of Labor, Bureau of Labor Statistics).   

(a) Wayne RESA may request a review upon thirty (30) days written notice 
that specifies what deliverable is being reviewed.  At the review, each party 
may present supporting information including information created by, 
presented, or received from third parties. 
(b) Following the presentation of supporting information, both parties will 
have thirty (30) days to review the supporting information and prepare any 
written response.   
(c) In the event the review reveals no need for modifications of any type, 
pricing will remain unchanged unless mutually agreed to by the parties.  
However, if the review reveals that changes may be recommended, both 
parties will negotiate in good faith for thirty (30) days unless extended by 
mutual agreement of the parties. 
(d) If the supporting information reveals a reduction in prices is necessary 
and Contractor agrees to reduce rates accordingly, then Wayne RESA may 
elect to exercise the next one-year option, if available. 
(e) If the supporting information reveals a reduction in prices is necessary 
and the parties are unable to reach agreement, then Wayne RESA may 
eliminate all remaining Contract renewal options. 
(f) Any changes based on the review must be implemented through the 
issuance of a Contract Change Notice. 

 
9.5 Covenant of Good Faith 
Each party must act reasonably and in good faith.  Unless otherwise provided in 
this Contract, the parties will not unreasonably delay, condition or withhold their 
consent, decision, or approval any time it is requested or reasonably required in 
order for the other party to perform its responsibilities under the Contract. 
 
9.6 Assignments 

(a) Neither party may assign this Contract, or assign or delegate any of its 
duties or obligations under the Contract, to another party (whether by 
operation of law or otherwise), without the prior approval of the other party.  
Wayne RESA may, however, assign this Contract to any other Wayne RESA, 
or local unit of government without the prior approval of the Contractor.   
(b) If the Contractor intends to assign this Contract or any of the 
Contractor's rights or duties under the Contract, the Contractor must notify 
Wayne RESA and provide adequate information about the assignee at least 
ninety (90) days before the proposed assignment or as otherwise provided 
by law or court order.  Wayne RESA may withhold approval from proposed 
assignments, subcontracts, or novations if Wayne RESA determines, in its 
sole discretion, that the transfer of responsibility would decrease Wayne 
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RESA's likelihood of receiving performance on the Contract or Wayne 
RESA's ability to recover damages.  
(c) If Wayne RESA permits an assignment of the Contractor's right to 
receive payments, the Contractor is not relieved of its responsibility to 
perform any of its Contractual duties.  All payments must continue to be 
made to one entity. 
 

 9.7 Criminal Background Checks 
Supplier hereby certifies that any employees, subcontractors and volunteers of the 
Supplier who will have duties related to the Contracted services; have passed a 
Wayne RESA criminal history background check if required. 
 

10.  Acceptance of Deliverables  

10.1 Delivery Responsibilities  
Unless otherwise specified by Wayne RESA, the following are applicable to all 
deliveries: 

(a) The Contractor is responsible for delivering the deliverable(s) by the 
applicable delivery date to the location(s) specified in the SOW or individual 
Purchase Order. 
(b) The Contractor must ship the deliverable(s) "F.O.B. Destination, within 
Government Premises." 
(c) Wayne RESA will examine all packages at the time of delivery.  The 
quantity of packages delivered must be recorded and any obvious visible or 
suspected damage must be noted at the time of delivery using the shipper's 
delivery document(s) and appropriate procedures to record the damage. 
  

10.2 Process for Acceptance of Deliverable(s) 
Wayne RESA's review period for acceptance of the deliverable(s) is governed by the 
applicable Statement of Work, and if the Statement of Work does not specify Wayne 
RESA's review period, it is by default thirty (30) days for a deliverable (Wayne RESA 
Review Period).  Wayne RESA will notify the Contractor by the end of Wayne RESA 
Review Period that either: 

(a) the deliverable is accepted in the form delivered by the Contractor; 
(b) the deliverable is accepted, but noted deficiencies must be corrected; or 
(c) the deliverable is rejected along with notation of any deficiencies that 
must be corrected before acceptance of the deliverable. 

If Wayne RESA delivers to the Contractor a notice of deficiencies, the Contractor will 
correct the described deficiencies and within thirty (30) Days resubmit the 
deliverable(s) with an explanation that demonstrates all corrections have been made 
to the original deliverable(s).  The Contractor's correction efforts will be made at no 
additional charge.  Upon receipt of a corrected deliverable from the Contractor, 
Wayne RESA will have a reasonable additional period of time, not to exceed thirty 
(30) Days, to accept the corrected deliverable. 
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10.3  Acceptance of Deliverable(s) 
(a) Wayne RESA's obligation to comply with any Wayne RESA Review 
Period is conditioned on the timely delivery of the deliverable(s).  Wayne 
RESA Review Period will begin on the first business day following Wayne 
RESA's receipt of the deliverable(s). 
(b) Wayne RESA may inspect the deliverable to confirm that all components 
have been delivered without material deficiencies.  If Wayne RESA 
determines that the deliverable or one of its components has material 
deficiencies, Wayne RESA may reject the deliverable without performing 
any further inspection or testing.   
(c) Wayne RESA will only approve a deliverable after confirming that it 
conforms to and performs according to its specifications without material 
deficiency.  Wayne RESA may, in its discretion, conditionally approve a 
deliverable that contains material deficiencies if Wayne RESA elects to 
permit the Contractor to correct those deficiencies post-approval.  The 
Contractor remains responsible for working diligently to correct within a 
reasonable time at the Contractor's expense, all deficiencies in the 
deliverable that remain outstanding at the time of Wayne RESA approval. 
(d) If, after three opportunities the Contractor is unable to correct all 
deficiencies, Wayne RESA may: (i) demand that the Contractor cure the 
failure and give the Contractor additional time to do so at the sole expense 
of the Contractor; (ii) keep the Contract in force and perform, either itself 
or through other parties, whatever the Contractor has failed to do, and 
recover the difference between the cost to cure the deficiency and the 
Contract price plus an additional amount equal to 10% of Wayne RESA's 
cost to cure the deficiency; or (iii) fully or partially terminate the Contract 
for default by giving notice to the Contractor.  Notwithstanding the 
foregoing, Wayne RESA cannot use, as a basis for exercising its termination 
rights under this Section, deficiencies discovered in a repeat Wayne RESA 
Review Period that could reasonably have been discovered during a prior 
Wayne RESA Review Period.   
(e) Wayne RESA, at any time and in its reasonable discretion, may reject the 
deliverable without notation of all deficiencies if the acceptance process 
reveals deficiencies in a sufficient quantity or of a sufficient severity that 
renders continuing the process unproductive or unworkable. 
 

11.  Stop Work Order & Termination  

11.1 Stop Work Order 
Wayne RESA may, by issuing a Stop Work Order, require that the Contractor fully 
or partially stop work for a period of up to ninety (90) calendar days, and for any 
further period to which the parties agree.  Upon receipt of the Stop Work Order, 
the Contractor must immediately take all reasonable steps to minimize incurring 
costs.  Within the period of the Stop Work Order, Wayne RESA must either:  (a) 
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terminate the Stop Work Order; or (b) terminate the work covered by the Stop 
Work Order. 
 
11.2 Termination of Stop Work Order 
The Contractor must resume work if Wayne RESA terminates a Stop Work Order 
or if it expires.  The parties will agree upon an equitable adjustment in the delivery 
schedule, the Contract price, or both, and the Contract must be modified, if: (a) the 
Stop Work Order results in an increase in the time required for, or the Contractor's 
costs properly allocated to, the performance of the Contract; and (b) the Contractor 
asserts its right to an equitable adjustment within 20 days after the end of the Stop 
Work Order by submission of a request for adjustment to Wayne RESA; provided 
that, Wayne RESA may receive and act upon the Contractor's request submitted at 
any time before final payment.  Any adjustment will conform to the requirements 
of Section 9.3, Contract Changes. 

 
11.3 Allowance of the Contractor's Costs 
If Wayne RESA fully or partially terminates the work covered by the Stop Work 
Order, for reasons other than material breach, the termination is a termination for 
convenience under Section 11.6, Termination by Wayne RESA, and Wayne RESA 
will pay reasonable costs resulting from the Stop Work Order in arriving at the 
termination settlement.  Wayne RESA is not liable to the Contractor for lost profits 
because of a Stop Work Order issued under Section 11.1, Stop Work. 
 
11.4 Notice and Right to Cure 
If the Contractor breaches the Contract, and Wayne RESA, in its sole discretion, 
determines that the breach is curable, Wayne RESA will provide the Contractor 
notice of the breach and a period of at least thirty (30) days to cure the breach.  
Wayne RESA does not need to provide notice or an opportunity to cure for 
successive or repeated breaches or if Wayne RESA determines, in its sole 
discretion, that a breach poses a serious and imminent threat to the health or safety 
of any person or the imminent loss, damage, or destruction of any real or tangible 
personal property. 
 
11.5 Termination for Cause 

(a) Wayne RESA may fully or partially terminate this Contract for cause by 
notifying the Contractor if the Contractor:  (i) breaches any of its material 
duties or obligations (including a Chronic Failure to meet any SLA); or (ii) 
fails to cure a breach within the time period specified in a notice of breach 
provided by Wayne RESA 
(b) The Contractor must pay all reasonable costs incurred by Wayne RESA 
in terminating this Contract for cause, including administrative costs, 
attorneys' fees and court costs, and any additional costs Wayne RESA incurs 
to procure the deliverable(s) from other sources.  Re-procurement costs are 
not consequential, indirect, or incidental damages, and cannot be excluded 
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by any other terms otherwise included in this Contract, provided the costs 
are not in excess of 50% more than the prices for the Deliverable(s). 
(c) If Wayne RESA partially terminates this Contract for cause, any charges 
payable to the Contractor will be equitably adjusted to reflect those 
deliverable(s) that are terminated.  Wayne RESA must pay for all 
deliverable(s) for which final acceptance has been granted before the 
termination date.  Any services or related provisions of this Contract that 
are terminated for cause must cease on the effective date of the termination. 
(d) If Wayne RESA terminates this Contract for cause and it is determined, 
for any reason, that the Contractor was not in breach of the Contract, the 
termination will be deemed to have been a termination under Section 11.6, 
Termination for Convenience, effective as of the same date, and the rights 
and obligations of the parties will be limited to those provided in that 
Section. 
 

11.6 Termination for Convenience 
Wayne RESA may fully or partially terminate this Contract for its convenience if 
Wayne RESA determines that a termination is in Wayne RESA's best interest.  
Reasons for the termination are within the sole discretion of Wayne RESA and may 
include: (a) Wayne RESA no longer needs the deliverable(s) specified in this 
Contract; (b) a relocation of office, program changes, or changes in laws, rules, or 
regulations make the Deliverable(s) no longer practical or feasible for Wayne 
RESA; (c) unacceptable prices for Contract changes; or (d) falsification or 
misrepresentation, by inclusion or non-inclusion, of information material to a 
response to any solicitation issued by Wayne RESA  Wayne RESA may terminate 
this Contract for its convenience by giving Contractor notice at least thirty (30) 
days before the date of termination.  If Wayne RESA chooses to terminate this 
Contract in part, any charges payable to the Contractor must be equitably adjusted 
to reflect those deliverable(s) that are terminated. 
 
11.7 Termination for Criminal Conviction 
Wayne RESA may terminate this Contract immediately and without further 
liability or penalty if the Contractor, an officer of the Contractor, or an owner of a 
25% or greater share of the Contractor is convicted of a criminal offense related to 
a Wayne RESA, public, or private Contract or subcontract. 
 
11.8 Rights and Obligations upon Termination 

(a) If Wayne RESA terminates this Contract for any reason, the Contractor 
must: 

(i) stop all work as specified in the notice of termination; 
(ii) take any action that may be necessary, or that Wayne RESA may 
direct, to preserve and protect deliverable(s) or other Wayne RESA 
property in the Contractor's possession;  
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(iii) return all materials and property provided directly or indirectly to 
the Contractor by any entity, agent, or employee of Wayne RESA;  
(iv) transfer title in and deliver to Wayne RESA, unless otherwise 
directed, all deliverable(s) intended to be transferred to Wayne RESA at 
the termination of the Contract (which will be provided to Wayne RESA 
on an "As-Is" basis except to the extent Wayne RESA compensated the 
Contractor for warranty services related to the materials); 
(v) to the maximum practical extent, take any action to mitigate and 
limit potential damages, including terminating or limiting subcontracts 
and outstanding orders for materials and supplies; and 
(vi) take all appropriate action to secure and maintain Wayne RESA 
information confidentially.  

(b) If Wayne RESA terminates this Contract under Section 11.6, 
Termination for Convenience, Wayne RESA must pay the Contractor all 
charges due for deliverable(s) provided before the date of termination and, 
if applicable, as a separate item of payment, for work-in-progress, based on 
a percentage of completion determined by Wayne RESA  All completed or 
partially completed deliverable(s) prepared by the Contractor, at the option 
of Wayne RESA, become Wayne RESA's property, and the Contractor is 
entitled to receive equitable compensation for those deliverable(s).  
Regardless of the basis for the termination, Wayne RESA is not obligated to 
pay or otherwise compensate the Contractor for any lost expected future 
profits, costs, or expenses incurred with respect to deliverable(s) not 
actually completed. 
(c) If Wayne RESA terminates this Contract for any reason, Wayne RESA 
may assume, at its option, any subcontracts and agreements for 
deliverable(s), and may pursue completion of the deliverable(s) by 
replacement Contract or as Wayne RESA deems expedient. 
 

11.9 Reservation of Rights 
In the event of any full or partial termination of this Contract, each party reserves 
all rights or remedies otherwise available to the party. 
 
11.10 Contractor Transition Responsibilities 
If this Contract terminates under, Termination by Wayne RESA, the Contractor 
must make reasonable efforts to transition the performance of the work, including 
all applicable equipment, services, software, and leases, to Wayne RESA or a third 
party designated by Wayne RESA within a reasonable period of time that does not 
exceed thirty (30) days from the date of termination.  The Contractor must provide 
any required reports and documentation. 
 
11.11 Termination by Contractor 
If Wayne RESA breaches the Contract and the Contractor, in its sole discretion, 
determines that the breach is curable, the Contractor will then provide Wayne 
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RESA with notice of the breach and a time period (not less than thirty (30) days) 
to cure the breach.   
The Contractor may terminate this Contract if Wayne RESA:  (a) materially 
breaches its obligation to pay the Contractor undisputed amounts due; (b) 
breaches its other obligations to an extent that  
 
makes it impossible or commercially impractical for the Contractor to complete 
the deliverable(s); or (c) does not cure the breach within the time period specified 
in a notice of breach.  The Contractor must discharge its obligations under Section 
4.10, Dispute Resolution, before it terminates the Contract.  

 
 

12.  Additional Contract Terms  

12.1 COVID and ARPA Federal Requirements 
Wayne RESA has sought to obtain federal funding to augment its response to the 
COVID-19 pandemic. Attachment B includes regulatory provisions and clauses as 
required under 2 C.F.R. 200 and other federal regulations associated with the 
federal funding being provided under this Contract and is attached and 
incorporated by reference herein to the Master Agreement/Contract (the 
“Contract”)  
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ATTACHMENT A – PRICING SCHEDULE 
 
Pricing includes all costs, including but not limited to, any one-time or set-up charges, fees, travel, and 
potential costs that the vendor may charge. 

 

Description Price Per Cleaning 

Kitchen Hood and Exhaust Cleaning $300.00 
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ATTACHMENT B - COVID & ARPA FEDERAL REQUIREMENTS 
 

I. Procurement Policy 
 
Procurement for Wayne RESA has provided a transparent, open, and fair opportunity for all eligible 
Contractors to participate. This bid has been made without collusion with any other person, firm or 
corporation making any bid or proposal, or who otherwise makes a bid or proposal. The Contractor must 
have available Contract or purchase order with the required approvals to receive payment for goods or 
services rendered. If the Contractor performs any work without a valid Contract or purchase order, the 
Contractor will not be paid. 
 
In addition to other provisions required by the Federal agency or non-Federal entity, all Contracts made 
by the non-Federal entity under the Federal award must contain provisions covering the following, as 
applicable. 
 
(A) Contracts for more than the simplified acquisition threshold, which is the inflation adjusted amount 
determined by the Civilian Agency Acquisition Council and the Defense Acquisition Regulations Council 
as authorized by 41 U.S.C. § 1908, must address administrative, Contractual, or legal remedies in 
instances where Contractors violate or breach Contract terms, and provide for such sanctions and 
penalties as appropriate. 
 
(B) All Contracts in excess of $10,000 must address termination for cause and for convenience by the 
non-Federal entity including the manner by which it will be effected and the basis for settlement. 
 

II. Bonds and Insurance Requirements 
 
Receipt of bonds and/or insurance is part of the process of determining which Contractor may be 
recommended for award to the Board. If cause is found to change the recommendation that a Contractor 
be awarded the Contract, or if the Board does not approve the recommendation, Wayne RESA shall not 
be liable for any costs incurred by the Contractor in the bid process, including the cost of acquiring bonds 
and/or insurance. This Section is applicable only to Contracts pertaining to construction or facility 
improvement. 
 

III. Equal Employment Opportunity 
 
Except as otherwise provided under 41 C.F.R. Part 60, all Contracts that meet the definition of “federally 
assisted construction Contract” in 41 C.F.R. Part 60-1.3 must include the equal opportunity clause 
provided under 41 C.F.R. 60-1.4(b), in accordance with Executive Order 11246, “Equal Employment 
Opportunity” (30 FR 12319, 12935, 3 C.F.R. Part, 1964-1965 Comp., p. 339), as amended by Executive 
Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and 
implementing regulations at 41 C.F.R. part 60, “Office of Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor”. 
 

(a) The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 

Docusign Envelope ID: 94AB68A3-31CF-4A37-BD83-7E7B9AF0C6E6



   

 

WRESA-26-2024-2025-09-P   34 
 

affirmative action to ensure that applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such 
action shall include, but not be limited to the following: Employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting forth the provisions of 
this nondiscrimination clause.  
 

(b) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

 
(c) The Contractor will not discharge or in any other manner discriminate against any employee or applicant for 

employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not apply 
to instances in which an employee who has access to the compensation information of other employees or 
applicants as a part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 
hearing, or action, including an investigation conducted by the employer, or is consistent with the 
Contractor's legal duty to furnish information. 

 
(d) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other Contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the Contractor's commitments under this section and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. 

 
(e) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 

rules, regulations, and relevant orders of the Secretary of Labor. 
 

(f) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 
access to his books, records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 
(g) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this Contract or with 

any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in 
whole or in part and the Contractor may be declared ineligible for further Government Contracts or federally 
assisted construction Contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 
as otherwise provided by law. 
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The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (a) through (g) in every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 
of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
Contractor will take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: 
Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor 
may request the United States to enter into such litigation to protect the interests of the United States. 
 

(h) Wayne RESA further agrees that it will be bound by the above equal opportunity clause with respect to its 
own employment practices when it participates in federally assisted construction work: Provided, that if 
Wayne RESA so participating is a State or local government, the above equal opportunity clause is not 
applicable to any agency, instrumentality or subdivision of such government which does not participate in 
work on or under the Contract. Wayne RESA agrees that it will assist and cooperate actively with the 
administering agency and the Secretary of Labor in obtaining the compliance of Contractors and 
subcontractors with the equal opportunity clause and the rules, regulations, and relevant orders of the 
Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor such information 
as they may require for the supervision of such compliance, and that it will otherwise assist the administering 
agency in the discharge of the agency's primary responsibility for securing compliance. Wayne RESA 
further agrees that it will refrain from entering into any Contract or Contract modification subject to 
Executive Order 11246 of September 24, 1965, with a Contractor debarred from, or who has not 
demonstrated eligibility for, Government Contracts and federally assisted construction Contracts pursuant to 
the Executive Order and will carry out such sanctions and penalties for violation of the equal opportunity 
clause as may be imposed upon Contractors and subcontractors by the administering agency or the Secretary 
of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, Wayne RESA agrees that if it 
fails or refuses to comply with these undertakings, the administering agency may take any or all of the 
following actions: cancel, terminate, or suspend in whole or in part this Contract; refrain from extending any 
further assistance to Wayne RESA under the program with respect to which the failure or refund occurred 
until satisfactory assurance of future compliance has been received from such Wayne RESA; and refer the 
case to the Department of Justice for appropriate legal proceedings. 

 
IV. Federal Compliance 

 
(a) Consistent with the Davis-Bacon Act (40 U.S.C. §§ 3141-3148), the parties agree all transactions regarding 

this Contract shall be done in compliance with the Davis- Bacon Act (40 U.S.C. §§ 3141- 3144, and §§ 
3146-3148) and the requirements of 29 C.F.R. Part 5 as may be applicable. The Contractor shall comply 
with 40 U.S.C. §§ 3141-3144, and §§ 3146-3148 and the requirements of 29 C.F.R. Part 5 as applicable. 

 
i. Davis-Bacon Act, as amended (40 U.S.C. §§3141-3148). When required by Federal 

program legislation, all prime construction Contracts in excess of $2,000 awarded by non-
Federal entities must include a provision for compliance with the Davis-Bacon Act (40 
U.S.C. §§3141-3144, and §§ 3146-3148) as supplemented by Department of Labor 
regulations (29 C.F.R. Part 5, “Labor Standards Provisions Applicable to Contracts 
Covering Federally Financed and Assisted Construction”).  
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ii. In accordance with the statute, Contractors must be required to pay wages to laborers and 
mechanics at a rate not less than the prevailing wages specified in a wage determination 
made by the Secretary of Labor. In addition, Contractors must be required to pay wages not 
less than once a week.  

iii. The non-Federal entity must place a copy of the current prevailing wage determination 
issued by the Department of Labor in each solicitation. The decision to award a Contract or 
subcontract must be conditioned upon the acceptance of the wage determination.  

iv. The Act provides that the Contractor must be prohibited from inducing, by any means, any 
person employed in the construction, completion, or repair of public work, to give up any 
part of the compensation to which he or she is otherwise entitled. The non-Federal entity 
must report all suspected or reported violations to the Federal awarding agency.  

v. This subsection (a) is applicable only to the extent the Contract pertains to construction 
work. 

 
(b)  Consistent with the Copeland Anti-Kickback Act, the parties agree as follows: 

 
a. The Contractor must report all suspected or reported violations to Wayne RESA and Federal 

awarding agency. The Contracts must also include a provision for compliance with the Copeland 
“Anti-Kickback” Act (40 U.S.C. § 3145), as supplemented by Department of Labor regulations (29 
C.F.R. Part 3, “Contractors and Subcontractors on Public Building or Public Work Financed in 
Whole or in Part by Loans or Grants from the United States”).  
 

b. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 
C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this Contract. 

 
c. The Contractor or subcontractor shall insert in any subcontracts the clause above and such other 

clauses as may by appropriate instructions require, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for 
the compliance by any subcontractor or lower tier subcontractor with all of these Contract clauses. 

 
d. A breach of the Contract clauses above may be grounds for termination of the Contract, and for 

debarment as a Contractor and subcontractor as provided in 29 C.F.R. § 5.12. 
 

e. The Act provides that the Contractor must be prohibited from inducing, by any means, any person 
employed in the construction, completion, or repair of public work, to give up any part of the 
compensation to which he or she is otherwise entitled. The non-Federal entity must report all 
suspected or reported violations to the Federal awarding agency.  

 
f. This subsection (b) is applicable only to the extent the Contract pertains to construction work, 

 
(c) Consistent with the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 3701-3708), the 

parties agree as follows: 
 

Docusign Envelope ID: 94AB68A3-31CF-4A37-BD83-7E7B9AF0C6E6



   

 

WRESA-26-2024-2025-09-P   37 
 

1. Where applicable, all Contracts awarded by the non-Federal entity in excess of $100,000 that 
involve the employment of mechanics or laborers must include a provision for compliance with 
40 U.S.C. §§ 3702 and 3704, as supplemented by Department of Labor regulations (29 C.F.R. 
Part 5).  

2. Under 40 U.S.C. § 3702 of the Act, each Contractor must be required to compute the wages of 
every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of 
the standard work week is permissible provided that the worker is compensated at a rate of not 
less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in 
the work week.  

3. The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no 
laborer or mechanic must be required to work in surroundings or under working conditions which 
are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of 
supplies or materials or articles ordinarily available on the open market, or Contracts for 
transportation or transmission of intelligence. 

 
a. No Contractor or subcontractor Contracting for any part of the Contract work which may 

require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

 
In the event of any violation of the clause set forth in paragraph (1) of this section the 
Contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In 
addition, such Contractor and subcontractor shall be liable to the United States for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer 
or mechanic, including watchmen and guards, employed in violation of the clause set forth in 
paragraph (1) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the clause set forth in paragraph (1) 
of this section. 

 
b. Wayne RESA shall upon its own action or upon written request of an authorized 

representative of the Department of Labor withhold or cause to be withheld, from any 
moneys payable on account of work performed by the Contractor or subcontractor under any 
such Contract or any other Federal Contract with the same prime Contractor, or any other 
federally-assisted Contract subject to the Contract Work Hours and Safety Standards Act, 
which is held by the same prime Contractor, such sums as may be determined to be necessary 
to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in paragraph (2) of this section. 

 
c. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

paragraphs (1) through (4) of this section, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime Contractor shall be 
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responsible for compliance by any subcontractor or lower tier subcontractor with the clauses 
set forth in paragraphs (1) through (4) of this section. 

 
d. This subsection (c) is applicable only to the extent the Contract is for a sum greater than One 

Hundred Thousand and 00/100 Dollars ($100,000.00), 
 

(d) Consistent with the Clean Air Act (42 U.S.C. §§ 7401-7671q.) and the Federal Water Pollution Control 
Act (33 U.S.C. §§ 1251-1387), the parties agree as follows: 

 
a. The Contractor agrees to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 
 

b. The Contractor agrees to report each violation to Wayne RESA and understands and agrees 
that the Contractor will, in turn, report each violation as required to assure notification to the 
Federal Emergency Management Agency, and the appropriate Environmental Protection 
Agency Regional Office. 

 
c. The Contractor agrees to include these requirements in each subcontract in excess of 

$150,000. Contract shall ensure each subcontract include provisions that requires the non-
Federal award to agree to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution 
Control Act as amended (33 U.S.C. §§ 1251-1387). Violations must be reported to the 
Federal awarding agency and the Regional Office of the Environmental Protection Agency 
(EPA). 

 
d. The Contractor agrees to comply with all applicable standards, orders, or regulations issued 

pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 
 

e. The Contractor agrees to report each violation to Wayne RESA and understands and agrees 
that Wayne RESA will, in turn, report each violation as required to assure notification to the 
Federal Emergency Management Agency, and the appropriate Environmental Protection 
Agency Regional Office. 

 
f. This subsection (d) is applicable only to the extent the Contract is for a sum greater than One 

Hundred Fifty Thousand and 00/100 Dollars ($150,000.00), 
 

(e) Consistent with the Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352, as amended), the parties agree 
as follows: 

 
Each tier must also disclose any lobbying with non-Federal funds that takes place in connection with 
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the non-Federal 
award. 
 

a. Contractors who apply or bid for an award exceeding $100,000 or more shall file the required 
certification. Each tier certifies to the tier above that it will not and has not used Federal 
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appropriated funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, officer or employee 
of Congress, or an employee of a Member of Congress in connection with obtaining any 
Federal Contract, grant, or any other award covered by 31 U.S.C.§ 1352. 

 
b. Each tier shall also disclose any lobbying with non-Federal funds that takes place in 

connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier 
up to the non-Federal award.(J) See §200.323., (K) See §200.216., (L) See §200.322. [78 FR 
78608, Dec. 26, 2013, as amended at 79 FR 75888, Dec. 19, 2014; 85 FR 49577, Aug. 13, 
2020] 

 
c. This subsection (e) is applicable only to the extent the Contract is for a sum greater than One 

Hundred Thousand and 00/100 Dollars ($100,000.00), 
 

(f) Debarment and Suspension. 
 
Debarment and Suspension (Executive Orders 12549 and 12689)—A Contract award (see 2 C.F.R. 
180.220) must not be made to parties listed on the governmentwide exclusions in the System for Award 
Management (SAM), in accordance with the OMB guidelines at 2 C.F.R. 180 that implement Executive 
Orders 12549 (3 C.F.R. part 1986 Comp., p. 189) and 12689 (3 C.F.R. part 1989 Comp., p. 235), 
“Debarment and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or 
otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory 
authority other than Executive Order 12549. 
 

a. This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. 
As such, the Contractor is required to verify that none of the Contractor’s principals (defined 
at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 
2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 

 
b. The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart 

C, and must include a requirement to comply with these regulations in any lower tier covered 
transaction it enters into. 

 
This certification is a material representation of fact relied upon by Contractor. If it is later 
determined that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. 
pt. 3000, subpart C, in addition to remedies available to Contractor, the Federal Government 
may pursue available remedies, including but not limited to suspension and/or debarment. 

 
c. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C 

and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any 
Contract that may arise from this offer. The bidder or proposer further agrees to include a 
provision requiring such compliance in its lower tier covered transactions. 

 
(g) Procurement and Recovered Materials. 
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a. In the performance of this Contract, the Contractor shall make maximum use of products 
containing recovered materials that are EPA-designated items unless the product cannot be 
acquired: (i) competitively within a timeframe providing for compliance with the Contract 
performance schedule; (ii) meeting Contract performance requirements; or (iii) at a 
reasonable price. 

 
b. Information about this requirement, along with the list of EPA-designated items, is available 

at EPA’s Comprehensive Procurement Guidelines web site,  
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. 

 
 

(h) Prohibition of Certain Telecommunication Services and Equipment. 
 

a. Recipients, subrecipients or Contractor are prohibited from obligating or expending loan or 
grant funds to (i) procure or obtain; (ii) extend or renew a Contract to procure or obtain; or 
(iii) enter into a Contract (or extend or renew a Contract) to procure or obtain equipment, 
services, or systems that uses covered telecommunications equipment or services as a 
substantial or essential component of any system, or as critical technology as part of any 
system. As described in Public Law 115-232, section 889, covered telecommunications 
equipment is telecommunications equipment produced by Huawei Technologies Company or 
ZTE Corporation (or any subsidiary or affiliate of such entities). 

 
i. For the purpose of public safety, security of government facilities, physical security 

surveillance of critical infrastructure, and other national security purposes, video 
surveillance and telecommunications equipment produced by Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities). 

 
ii. Telecommunications or video surveillance services provided by such entities or using such 

equipment. 
 

 
iii. Telecommunications or video surveillance equipment or services produced or provided by 

an entity that the Secretary of Defense, in consultation with the Director of the National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to 
be an entity owned or controlled by, or otherwise connected to, the government of a 
covered foreign country. 

 
b. In implementing the prohibition under Public Law 115-232, section 889, subsection (f), 

paragraph (1), heads of executive agencies administering loan, grant, or subsidy programs 
shall prioritize available funding and technical support to assist affected businesses, 
institutions and organizations as is reasonably necessary for those affected entities to 
transition from covered communications equipment and services, to procure replacement 
equipment and services, and to ensure that communications service to users and customers is 
sustained. 
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c. See  Public  Law  115-232,  section  889  for  additional  information.  See also §200.471. 

 
(i) Records Requirements. 

 
a. The Contractor agrees to provide Wayne RESA, the FEMA Administrator, and the 

Comptroller General of the United States, and any other authorized representative access to 
any books, documents, papers, and records of the Contractor which are directly pertinent to 
this Contract for the purposes of making audits, examinations, excerpts, and transactions. 

 
b. The Contractor agrees to permit any of the foregoing parties to reproduce, by any means 

whatsoever, or to copy excerpts and transcriptions as reasonably required. 
 

c. The Contractor agrees to provide the FEMA Administrator, Wayne RESA and the Federal 
awarding agency or authorized representatives access to construction or other work sites 
pertaining to the work being completed under the Contract. 

 
d. In compliance with the Disaster Recovery Act of 2018, Wayne RESA and the Contractor 

acknowledge and agree that no language in this Contract is intended to prohibit audits or 
internal reviews by the FEMA Administrator or the Comptroller General of the United States. 

 
e. This subsection (i) is applicable only to Contracts pertaining to construction or facility 

improvement. 
 

(j) Domestic Preferences for Procurements. 
 

a. As appropriate and to the extent consistent with law, the non-Federal entity should, to the 
greatest extent practicable under a Federal award, provide a preference for the purchase, 
acquisition, or use of goods, products, or materials produced in the United States (including 
but not limited to iron, aluminum, steel, cement, and other manufactured products). The 
requirements of this section must be included in all subawards including all Contracts and 
purchase orders for work or products this award. 

 
i. For purposes of this section: (i) “produced in the United States” means, for iron and steel 

products, that all manufacturing processes, from the initial melting stage through the 
application of coatings, occurred in the United States; and (ii) “manufactured products” 
means items and construction materials composed in whole or in part of non-ferrous 
metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride 
pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 

 
(k) Federal Acquisitions Regulation Compliance. 

 
a. All transactions regarding this Contract and subject to the applicable law shall be done in 

compliance with the Federal Acquisitions Regulations guidance 6.302-2 (unusual and 
compelling urgency. The Contractor shall comply with 10 U.S.C. § 2304(c)(2) or 41 U.S.C. § 
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3304(a)(2), as well as Title 2 C.F.R. 200(e) as applicable, which are incorporated by 
reference into this Contract and quoted in full below: 

 
(a) Authority. 

(1) Citations: 10 U.S.C. § 2304(c)(2) or 41 U.S.C. § 3304(a)(2). 
(2) When the agency’s need for the supplies or services is of such an unusual and 

compelling urgency that the Government would be seriously injured unless the 
agency is permitted to limit the number of sources from which it solicits bids or 
proposals, full and open competition need not be provided for. 

 
(b) Application. This authority applies in those situations where- 

(1) An unusual and compelling urgency precludes full and open competition; and 
(2) Delay in award of a Contract would result in serious injury, financial or other, to 

the Government. 
 

(c) Limitations. 

(1) Contracts awarded using this authority shall be supported by the written 
justifications and approvals described in 6.303 and 6.304. These justifications 
may be made and approved after Contract award when preparation and approval 
prior to award would unreasonably delay the acquisition. 

(2) This statutory authority requires that agencies shall request offers from as many 
potential sources as is practicable under the circumstances. 
 

(d) Period of Performance. 

(1) The total period of performance of a Contract awarded or modified using this 
authority- 

(i) May not exceed the time necessary: 
(A) To meet the unusual and compelling requirements of the work 

to be performed under the Contract; and 
(B) For the agency to enter into another Contract for the required 

goods and services through the use of competitive procedures; 
and 
 

(ii) May not exceed one year, including all options, unless the head 
of the agency determines that exceptional circumstances apply. This 
determination must be documented in the Contract file. 

(2) (i) Any subsequent modification using this authority, which will extend the 
period of performance beyond one year under this same authority, requires a 
separate determination. This determination is only required if the cumulative 
period of performance using this authority exceeds one year. This requirement 
does not apply to the exercise of options previously addressed in the 
determination required at paragraph (d)(1)(ii) of this section. (ii) The 
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determination shall be approved at the same level as the level to which the 
agency head authority in paragraph (d)(1)(ii) of this section is delegated. 

(3) The requirements in paragraphs (d)(1) and (2) of this section shall apply to any 
Contract in an amount greater than the simplified acquisition threshold. 

(4) The determination of exceptional circumstances is in addition to the approval of 
the justification in 6.304. 

(5) The determination may be made after Contract award when making the 
determination prior to award would unreasonably delay the acquisition. 

 
b. This subsection (i) is applicable only to Contracts involving the receipt of Federal Transit 

Administration funding. 
 

(l) Rights to Inventions Made Under a Contract or Agreement.  
 
If the Federal award meets the definition of “funding agreement” under 37 C.F.R. §401.2 (a) and the 
recipient, subrecipient or Contractor wishes to enter into a Contract with a small business firm or 
nonprofit organization regarding the substitution of parties, assignment or performance of experimental, 
developmental, or research work under that “funding agreement,” the recipient must comply with the 
requirements of 37 C.F.R. Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small 
Business Firms Under Government Grants, Contracts and Cooperative Agreements,” and any 
implementing regulations issued by the awarding agency. 
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ATTACHMENT C –RFP REQUIREMENTS AND PROPOSER’S RESPONSE 
 
Attachment C, encompasses the complete set of requirements as outlined in the Request 
for Proposal (RFP) WRESA-26-2024-2025-09 and the corresponding response 
submitted by Pressure Pros & Soft Washing LLC. The proposer's response, 
included herein, details how the proposer intends to satisfy the RFP requirements and is 
incorporated into the Contract as a binding commitment. The contents of this 
attachment form an integral part of the Contract and should be read in conjunction with 
the other Contractual documents as specified in the Order of Precedence (Section 5.6) of 
the Contract. The RFP requirements and the proposer's response are to be used as a 
baseline for performance expectations and deliverable standards throughout the 
duration of the Contract. 
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