
       

 

   

 

KEY CONTRACT TERMS 

For Master Agreement WRESA-46-2026-2027-02 

Contract Between:  Wayne RESA and Teddy’s Lawn & Landscape 

Contract Purpose:   Master Agreement for Grounds Maintenance Services for Wayne 

RESA and authorized CoPro+ Members  

Contract Number:    WRESA-46-2026-2027-02 

RFP Number:   WRESA-46-2026-2027-02 

Contractor Name:     Teddy’s Lawn & Landscape 

Contractor Address:    12725 Levan Rd. 

Livonia, MI 48150 

 

Contractor Telephone:    (734)765-5701 

Contract Administrator:   Wayne RESA Designee/CoPro+ 

Base Contract Years:  July 01, 2026 – June 30, 2029 

      

Option Years:    July 01, 2029 – June 30, 2030 

(Option Year 1) 

            July 01, 2030 – June 30, 2031 

            (Option Year 2) 

 

Delivery/Shipment:    N/A 

Pricing:      Refer to Section 2.1 and Attachment A 

Administrative Fee:   2.0% 

Terms & Conditions:    Refer to Section 3 

F.O.B.:      Destination 

Service Ordering Options:    Chris Donald, cdonald@teddyslandscape.com  

Payment Options:   Purchase Order or Direct Voucher 

Miscellaneous Information: THIS AGREEMENT IS EXTENDED TO AUTHORIZED 

COPRO+ MEMBERS 
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Signature of Contractor’s Duly Authorized Representative 

 

THIS CONTRACT MUST BE SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE 

CONTRACTOR; ANY ALTERATIONS OR ERASURES TO THE OFFER MUST BE 

INITIALED BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE. 

The undersigned acknowledges, attests and certifies individually an on behalf of the Contractor 

that: 

(1) He/she is an Authorized Representative of the Contractor, has been authorized by Contractor 

to make all representations, attestations, and certifications contained in this Contract, if any, 

issued, and to execute this Contract on behalf of Contractor; (2) Contractor is bound by and will 

comply with all requirements, specifications, and terms and conditions contained in this Contract 

(including all listed attachments and Addenda, if any, issued; (3) Contractor will furnish the 

designated Goods in accordance with the Contract specifications and requirements, and will 

comply in all respects with the terms of the resulting Contract upon award; and (4) All 

affirmations contained in the RFP are true and correct. 

 

CONTRACTOR:     WAYNE RESA: 

Teddy’s Lawn and Landscape________  ___________________________________ 

Firm Name      Name/Title  

 

 

_________________________________  ___________________________________ 

Authorized Representative Signature              Authorized Signature 

 

 

_________________________________  ____________________________________ 

 Print Name/Title     Date 

 

 

_________________________________ 

Date 
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6/11/2026

Chris Donald 6/11/2026

Rob McCoy Senior Executive Director of Operations
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SECTION 1.0: SCOPE OF WORK - CONTRACT REQUIREMENTS 

 

Wayne RESA (“WRESA”) Educational Services Department, in partnership with the CoPro+ 

cooperative purchasing program managed by the Public Procurement Institute of Michigan 

(PPIM), a nonprofit organization, has awarded this Master Agreement (“Contract”) for Grounds 

and Property Maintenance Services.  

For additional requirements and scope of work, detailed responses, see RFP and the 

awarded proposal response provided as Attachment C. 

 

This Contract establishes the terms and conditions for Grounds and Property Maintenance 

Services. The following requirements shall govern the scope of work, responsibilities, and 

expectations between WRESA and the Contractor, ensuring efficient and reliable Grounds and 

Property Maintenance Services. 

 

1.1 Scope of Work 

Grounds and property maintenance services will be provided at one or all of the following locations 

listed below:   

 

LOCATION ADDRESS 

Wayne RESA Education Center 33500 Van Born Road, Wayne, MI 48184 

Wayne RESA Burger Baylor Building and Early 

Childhood Center 

28865 Carlysle, Inkster, MI 48141 

Wayne RESA Annex Building 5454 Venoy Road, Wayne, MI 48184 

 

 

A. Program Requirements 

The Contractor must furnish all necessary labor to perform the listed Contracted grounds and 

property maintenance services required for the building(s) specified in this Contract and 

associated attachments.  The grounds and property maintenance services will be provided in the 

manner, schedules, and frequencies set forth in this Contract and associated attachments.  

 

1. Staffing and Subcontracting 

Contractor shall provide the prospective account manager (who will be responsible 

for communication, onsite inspections, onsite supervision, and invoicing questions) 

with their proposal. The prospective account manager must be present on-site for 

all activities at all times. In the event of account manager changes, the awarded 

Contractor will arrange a meeting with the WRESA Senior Executive Director of 

IT and Operations or designee to ensure the incoming account manager has a full 

understanding of the RFP requirements and the expectations of WRESA. 

 

The account manager must have strong communication skills and the ability to be 
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contacted via cell phone as needed to address any issues that may arise. The account 

manager can expect to be contacted by multiple WRESA Building Services Team 

Members and should go into this agreement with the understanding that the 

WRESA Education Center Property is a high-maintenance endeavor and should 

expect frequent communications for any landscaping issues that arise. 

 

The Contractor shall maintain a well-trained and adequate staff at all times to ensure 

a high-quality contracted program. 

 

Subcontracting is not authorized for grass cutting, trimming, weed removal, 

or general property maintenance. Staff members must be direct employees of 

the Contractor. 

 

Subcontracting will be allowed for tree trimming, tree removal, sprinkler 

winterization and startup, fertilizing, and pest control. All other subcontracting 

must be approved by the WRESA Senior Executive Director of IT and Operations, 

or designee. Subcontractors must be supervised by an employee of the Contractor. 

The WRESA Senior Executive Director of IT and Operations, or designee, shall be 

notified when subcontractors are scheduled to be on-site. 

 

No portion of the awarded work will be subcontracted to another firm without the 

express, written consent of Wayne County RESA. 

 

2. Background Checks 

WRESA is committed to providing a safe and secure environment for all staff, students, and 

clients who conduct business or visit any WRESA-operated campus. Prior to any individual 

servicing WRESA-operated campuses, WRESA reserves the right to conduct a criminal 

history records check in accordance with state law. Individuals seeking access to WRESA-

operated campuses will be held to a similar standard of review as WRESA employees and 

contractors, including the requirement that any criminal conviction will require the individual 

to provide requested documentation so that WRESA can conduct a targeted review and 

individualized assessment. If conducted, background checks must be fully completed before 

starting work on any WRESA campus, and only individuals authorized in writing by Wayne 

RESA, utilizing a DETERMINATION FOR ASSIGNMENT form, will be accepted as 

qualified for placement. 

 

If conducted, background checks will be processed by WRESA for a fee of seventy-five dollars 

($75.00) for each CHRI record initiated by the contractor. The contractor is responsible for all 

processing costs and fees associated with background checks, including WRESA processing 

fees. Wayne RESA shall issue an invoice to the vendor detailing the fees owed to Wayne RESA 

during each month of the Term. The contractor must remit payment within thirty (30) days of 

receipt of such invoice. Any invoices unpaid after that thirty (30) day period shall be deducted 

from amounts due from WRESA to the contractor. 
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All employees of the Contractor assigned to the locations shall be appropriately attired, utilizing 

personal protection equipment (PPE), and be able to provide proof of Contractor affiliation. 

 

Any employee whose moral conduct, behavior, or appearance is unsatisfactory will be brought 

to the Contractor’s attention for appropriate action up to and including discharge. 

 

3. Mowing Frequencies 

Weekly, April through November 

WRESA’s Education Center will be mowed after 4:30 p.m. EST, or on weekends. The 

Contractor will be given access to all locations for this work. Mowing outside of these times 

must be approved by WRESA’s Senior Executive Director of IT and Operations, or designee. 

 

All WRESA Campuses are to be mowed and trimmed on a weekly basis to maintain a neat and 

uniform appearance. This includes grass between sidewalks, curbs, fences, and roadway areas. 

All flower beds and mulched areas should be weeded regularly. All litter on sites must be 

removed. The Contractor will be expected to pick up litter. 

 

All Wayne RESA properties are to be cleared of leaves, debris, etc., as leaves start to fall. These 

operations will continue until all leaves are picked up before winter. Leaves must be raked or 

blown into common areas and then picked up and removed off-site. Contractor will be charged 

for leaves to be picked up if leaves are mowed over, as this causes damage to the properties. 

 

Mower debris/clippings must be discharged away from the buildings to maintain HVAC fresh 

air intake vents and/or louvers. This is especially important for the Burger Baylor campus. 

 

Chemicals may be used in flower beds, mulched areas, and in fenced-in areas such as the waste 

disposal area at WRESA, and the Chiller area(s) at Burger Baylor. 

 

All non-lawn areas, such as sidewalks, patios, playgrounds, entrances, and parking lots, shall be 

free of clippings and cutting debris via blowers, sweeping, or other means. 

 

The Burger Baylor playground area(s) will be weeded by hand and trimmed weekly to maintain 

its appearance. 

 

The Burger Baylor retention ponds will be weeded and cleared of leaves and debris weekly. 

Retention pond vegetation will be kept cut to a height of no more than 6-8 inches. 

 

All areas to be mowed with major mowing equipment will be accomplished in such a manner as 

not to cause damage to the turf, sprinklers, etc. Damage to equipment or lawn will be repaired 

by the Contractor or by WRESA at the Contractor’s expense. This includes damage to lighting, 

HVAC equipment, fencing, or any other damage that occurs due to mowing and/or trimming 

operations. 

 

Vehicle Damage Responsibility: The Contractor shall be fully responsible for preventing 
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damage to vehicles and other personal property while performing grounds maintenance 

activities, including but not limited to mowing, trimming, and edging. The Contractor must take 

all reasonable precautions, such as the use of proper equipment, shields, and work practices, to 

prevent debris from being projected toward parked or moving vehicles. Any damage to vehicles 

resulting from the Contractor’s operations shall be promptly reported and repaired or reimbursed 

by the Contractor at no cost to the owner. 

 

4. Special Lawn Services 

Each Spring: Re-seed by hand or hydro-seed all bare lawn areas with a good grade lawn seed 

(no Rye seed). The ground is to be properly prepared before seeding and is to be “raked in” or 

lightly top-dressed with clean topsoil and leveled after seeding. This is especially important in 

the areas around the buildings, highlighted in orange on Attachment B – WRESA Landscaping 

Plan. 

WRESA recognizes that the abundance of salt used during the winter season causes damage to 

grass. It is the expectation that the Contractor will take this into consideration when bidding on 

this contract. 

 

5. Bed Maintenance 

Ornamental trees around the WRESA Campuses shall be trimmed once per year in the spring to 

keep a neat appearance. See the orange highlights on Attachment B – WRESA Landscaping 

Plan. 

 

Beds, highlighted in pink, will be weeded during each mowing. This is especially important in 

the spring, regardless of the weather, visible weeds should be removed weekly in flower/mulch 

beds. 

 

Trimming of shrubs shall be done in the spring at all buildings. Bed edges are to be trimmed 

monthly to keep beds defined. 

 

6. Mulch: Education Center, Burger Baylor, and Annex 

Provide cedar mulch once per year, in the spring, at each site. Remove all mulch from prior years 

as needed to prevent buildup. 

 

7. Burger Baylor Retention Pond(s) Maintenance 

Burger has twenty-six (26) retention ponds (highlighted blue in Attachment B – WRESA 

Landscaping Plan). These ponds will be string trimmed (weed whacked), cleaned of debris 

(leaves, litter, etc.), and checked regularly. In addition, the ponds will be checked during each 

mowing to ensure they are clear of debris. Retention pond vegetation will be kept cut to a height 

of no more than 6-8 inches. 

 

8. Tree Trimming Services: WRESA Campuses 

A total of 120 hours of tree trimming services per year, as requested by WRESA’s Senior 

Executive Director of IT and Operations at all locations. This is an additional service and will 

not be considered part of the yearly trimming of the ornamental tree. Unless otherwise directed, 

the bulk of this trimming will be conducted after January 1st, due to the number of oak trees on 
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the Education Center property. Trimming services are to be inclusive of removing all debris off-

site and trimming trees by means of a lift truck if needed. This trimming will be scheduled with 

WRESA’s Senior Executive Director of IT and Operations, or their designee. The Contractor 

will not schedule this trimming until both parties have agreed on the scope of tree trimming each 

fiscal year. 

Emergency Storm Response: The Contractor is expected to have the capability of deploying 

large scale storm responses in the event of inclement weather events that downs limbs. This 

response shall include removal of downed trees, stumps, limbs, and debris. 

 

9. Fence Lines: WRESA Campuses 

ALL FENCE LINES AT ALL PROPERTIES MUST BE MAINTAINED. Wayne RESA 

(Education Center, Burger 

Baylor School Campus, and Annex locations) has extensive fence line boundaries. These fences 

are to be cleared of weeds, limbs, and debris biannually. This clearing includes removal of all 

debris growing through fences from ground level to the sky. Fence lines are outlined in red on 

Attachment B – WRESA Landscaping Plan. 

 

10. Fertilization – Pesticides: Education Center, Burger Baylor, and Annex 

Contractor shall provide the following fertilizations and pest treatments: 

One (1) application of pre-emergent Two (2) applications of weed & feed Two (2) applications 

of grub control 

Contractor must be certified for commercial applications. Lawn areas that have been treated 

must be posted with proper signage stating the treatment. 

 

Mole Treatment (Tomcat Style Bait) to be included in this contract for WRESA on Attachment 

B – WRESA Landscaping Plan, highlighted in orange. This is an extensive process and must be 

done regularly to keep moles in check. 

 

11. Sprinkler Services: Education Center 

It is the expectation that the Contractor will monitor weather conditions and be prepared to 

conduct the sprinkler services, both start-up and winterization, while keeping WRESA’s Senior 

Executive Director of IT and Operations informed. 

 

• Provide sprinkler start-up: This work should be done no later than June 1st, and 

will include checking for line pressurization, leaks, and head adjustment for proper 

coverage. Set the controller for operations. 

• Check system monthly: The Contractor will be responsible for testing the 

system monthly to ensure all of the sprinkler heads are functioning properly, 

and that they are irrigating the lawn as designed. 

• Winterize system: This work should be done no later than October 15th, 

and will include clearing out sprinkler lines, heads, and backflow of water. 

All repairs will be completed prior to winterization. Work is to be 

guaranteed as to cover any damage due to improper shutdown. The 

Contractor will be responsible for all sprinkler repairs due to improper 
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winterization procedures. An example would be a burst sprinkler head 

found during start-up in the spring, or a burst line. This is a direct result of 

improper shutdown methods, and WRESA will not be charged for these 

repairs. 

 

12. Seasonal Property Maintenance 

It is the expectation that the Contractor will monitor weather conditions and be 

prepared to conduct the clean-up services while keeping WRESA’s Senior Executive 

Director of IT and Operations, or designee, informed. 

 

• Spring Clean-up consists of trimming and pruning of shrubs and trees in all mulch 

beds, berm, common areas, and parking lot areas. These areas are to be cleaned of 

debris, including weeds and leaves. 

• Fall Clean-up consists of the removal of fallen leaves, branches, and all other debris. 

This must be done in phases to ensure leaves are removed prior to freezing 

conditions. 

 

13. Equipment and Safety 

The Contractor shall be responsible for providing and for placing signage, barricades, tarps, 

plastic, flag tape, and other safety/traffic control equipment required to protect its employees, 

the public, surrounding areas, equipment, and vehicles. The flow of traffic shall not be impeded 

at any time during this contract. The safety of the Contractor’s employees and the public is of 

prime concern to WRESA, and the Contractor must take all necessary steps to ensure proper 

safety during the performance of the contract.  

 

Trained and qualified persons will operate all equipment utilizing required personal protection 

equipment. 

 

Workers are not permitted on WRESA properties during work hours unless they are properly 

attired in shirts and long pants. No shorts, bare chest, or bare back will be permitted. 

 

14. Billing and Payments 

Contractor is to submit billing monthly to WRESA’s Senior Executive Director of IT and 

Operations for the previous month’s services. The Contractor should invoice for each campus 

separately, twelve (12) payments in total, dispersed throughout WRESA’s fiscal year: July 1st 

– June 30th. 

 

The Contractor is required to notify WRESA’s Senior Executive Director of IT and Operations 

of services such as pest control, tree trimming, fertilizing, sprinkler activation and winterization, 

and other services in order for invoices to be processed. 

 

1.2       Statewide Cooperative Contract 

All pricing submitted to Wayne RESA and its participating entities shall include a 2% 

administrative fee to be remitted to CoPro+ by the contractor on a quarterly basis. Administrative 

fees will be paid against actual sales volume for each quarter. It is the contractor’s responsibility 
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to keep all pricing up to date and on file with Wayne RESA/CoPro+. All price changes shall be 

presented to Wayne RESA/CoPro+ for acceptance, using the same format as was accepted in the 

original contract. 

 

1.3       Product/Service Specifications 

All products/services furnished must be in conformity with the participating agency requirements 

and specifications and will be subject to inspection and acceptance by the individual customers.  

The right is reserved to reject and return at the risk and expense of the Contractor. 

 

1.4 Service Capabilities 

1.4.1 Communication Plan/Contract Management 

Please see Contractor’s proposal (Attachment C) for a description of the   

 following: 

 

Contractor has identified their company standards of communication as they relate to 

contract performance, issue management, and change management.  

 

1.4.2 Primary Account Representative 

Contractor has identified their primary account representatives who will be responsible for 

the performance of a resulting contract, as well as contact persons for reports and bid 

documents. 

 

Primary Account Representative: 

 

Contract Performance and Reports: 

Chris Donald, cdonald@teddyslandscape.com (734) 765-5701   

Wes Pattenaude, wpattenaude@teddyslandscape.com (734) 890-0836 

Jim Pocklington, jpocklington@teddyslandscape.com (734) 620-0387  

 

Contract Documents: 

Chris Donald, cdonald@teddyslandscape.com (734) 765-5701   

   

1.5 Customer Service 

The Contractor must have an accessible customer service department with an individual 

specifically assigned to Wayne RESA.  Customer inquiries should be responded to with forty-eight 

(48) hours or two (2) business days unless it is an emergency issue. 

 

Customer Service Contact: Chris Donald, cdonald@teddyslandscape.com (734) 765-5701   

 

Hours of Operations: 24 

Address: 12725 Levan Rd, Livonia, MI 48150 

Regular Response Times: 45 minutes 

Emergency Response Times: 30 minutes  

 

1.6 Purchase Orders 
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Requests for quotes will be initiated by participating agencies as specific needs arise.  

Participating agencies will issue individual detailed specifications to the pre-qualified vendor 

pool along with specific response information required, deliverables, and any special terms and 

conditions.  The vendors will respond directly to the requesting agency within the timeframe 

specified in the request for quote.  The participating agency will evaluate the responses and 

determine the vendor that will be awarded a purchase order (PO).  Resulting orders are to be 

shipped and billed directly to these institutions.   

 

1.7 Delivery and Acceptance 

The Contractor shall deliver all materials, products, and services per the agreed schedule. 

Physical materials must be securely packaged and shipped FOB destination, while digital 

resources must be provided via secure electronic transfer. The Contractor bears all shipping, 

handling, and packaging costs. Risk of loss remains with the Contractor until final acceptance 

by WRESA. 

 

Acceptance is contingent upon: 

 

• Conformance to requirements (materials, software, and services meet standards). 

• Successful training and implementation as per the Contract. 

• Functionality of digital components and system integrations. 

 

If deficiencies are found, the Contractor must correct them within five (5) business days at no 

additional cost. Non-compliance may result in rejection, withheld payment, or Contract 

termination if unresolved. 

 

 1.7.1 Invoice and Payments 

 All pricing must reflect net 30 payment terms. 
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SECTION 2.0 – PRICING REQUIREMENTS & SCHEDULE 

2.1 Pricing Schedule 

2.1.1 Pricing Schedule Worksheets 

See Pricing Attachment A. 

2.1.2 Tax Excluded from Price 

 

(a) Sales Tax: Wayne RESA and local units of government are exempt from sales tax for 

direct purchases.  The contractor's prices must not include sales tax. 

(b) Federal Excise Tax: Governmental entities may be exempt from Federal Excise Tax, 

or the taxes may be reimbursable, if articles purchased under any resulting Contract are 

used for the State’s exclusive use. Certificates showing exclusive use for the purposes of 

substantiating a tax-free, or tax-reimbursable sale will be sent upon request.  If a sale is 

tax exempt or tax reimbursable under the Internal Revenue Code, the contractor's prices 

must not include the Federal Excise Tax. 

The Contractor agrees to provide pricing to Wayne RESA and its participating entities 

that are the lowest pricing available and the pricing shall remain so throughout the 

duration of the contract.  The Contractor agrees to promptly lower the cost of any product 

purchased through Wayne RESA and its participating entities following a reduction in the 

manufacturer or publisher's direct cost.  Price increases must be approved by Wayne 

RESA.  However, the Contractor must honor previous prices for thirty (30) days after 

approval and written notification from Wayne RESA if requested.  If Contractor has 

existing cooperative contracts in place, Wayne RESA requests equal or better than 

pricing to be submitted. 

2.2 Administrative Fee 

 

All pricing submitted to Wayne RESA and its participating entities shall include 2.0% 

remittance fee to be remitted to CoPro+ by the contractor on a quarterly basis.  

Administrative fees will be paid against actual sales volume for each quarter.  It is the 

contractor’s responsibility to keep all pricing up to date and on file with Wayne 

RESA/CoPro+.  All price changes shall be presented to Wayne RESA for acceptance, 

using the same format as was accepted in the original contract.  
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SECTION 3.0 - TERMS AND CONDITIONS 
 

 

1. Reserved 

2. Conflict of Interest 

No Wayne RESA employee or agent whose position in Wayne RESA enables him/her to 

influence the selection of a Contractor for the Solicitation, or any competing solicitation, 

nor any spouse of economic dependent of such employees, shall be employed in any 

capacity by a Proposer or have any other direct or indirect financial interest in the selection 

of a Contractor.  

 

3. Gratuities 

It is improper for any Wayne RESA officer, employee or agent to solicit consideration, in 

any form, from a Proposer with the implication, suggestion or statement that the Proposer’s 

provision of the consideration may secure more favorable treatment for the Proposer in the 

award of the Master Agreement or that the Proposer’s failure to provide such consideration 

may negatively affect Wayne RESA’s consideration of the Proposer’s submission. 

 

A Proposer shall not offer or give either directly or through an intermediary, consideration, 

in any form, to a Wayne RESA officer, employee or agent for the purpose of securing 

favorable treatment with respect to the award of the Master Agreement. 

 

4. Laws 

4.1 General Authority   

This Contract is governed by, and construed according to, the substantive laws of the State 

of Michigan without regard to any Michigan choice of law rules that would apply the 

substantive law of another jurisdiction to the extent not inconsistent with or preempted by 

federal law. 

 

4.2 Compliance with Laws  

The Contractor must comply with all applicable federal, state, and local laws and 

ordinances in providing the products and services. 

 

4.3 Jurisdiction  

Any dispute arising from the Contract must be resolved in the State of Michigan.  With 

respect to any claim between the parties, the Contractor consents to venue in Wayne 

County, Michigan, and irrevocably waives any objections to this venue that it may have, 

such as lack of personal jurisdiction or forum non-conveniens.  The Contractor must 

appoint agents in the State of Michigan to receive service of process. 
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4.4 Nondiscrimination  

In the performance of the Contract, the Contractor agrees not to discriminate against any 

employee or applicant for employment, with respect to his or her hire, tenure, terms, 

conditions or privileges of employment, or any matter directly or indirectly related to 

employment, because of race, color, religion, national origin, ancestry, age, sex, height, 

weight, marital status, or physical or mental disability.  The Contractor further agrees that 

every subcontract entered into for the performance of this Contract will contain a provision 

requiring non-discrimination in employment, as specified here, binding upon each 

Subcontractor.  This covenant is required under the Elliott-Larsen Civil Rights Act, 1976 

PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 

PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a 

material breach of the Contract. 

 

4.5 Unfair Labor Practices  

Under 1980 PA 278, MCL 423.321, et seq., Wayne RESA must not award a Contract or 

subcontract to an employer whose name appears in the current register of employers failing 

to correct an unfair labor practice compiled under MCL 423.322.  This information is 

compiled by the United States National Labor Relations Board.  A Contractor of Wayne 

RESA, in relation to the Contract, must not enter into a contract with a Subcontractor, 

manufacturer, or supplier whose name appears in this register.  Under MCL 423.324, 

Wayne RESA may void any Contract if, after award of the Contract, the name of the 

Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of 

the Contractor appears in the register. 

 

4.6 Environmental Provision  

For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, 

petroleum products, construction materials including paint thinners, solvents, gasoline, oil, 

and any other material the manufacture, use, treatment, storage, transportation or disposal 

of which is regulated by the federal, state, or local laws governing the protection of the 

public health, natural resources, or the environment: 

(a)  The Contractor must use, handle, store, dispose of, process, transport, and 

transfer any Hazardous Material according to all federal, State, and local laws.  

Wayne RESA must immediately advise the Contractor of the presence of any 

known Hazardous Material at the work site.  If the Contractor encounters material 

reasonably believed to be Hazardous Material that may present a substantial danger, 

the Contractor must:  (i) immediately stop all affected work; (ii) notify Wayne 

RESA; (iii) notify any entities required by law; and (iv) take appropriate health and 

safety precautions. 

(b)  Wayne RESA may issue a Stop Work Order if the material is a Hazardous 

Material that may present a substantial danger and the Hazardous Material was not 

brought to the site by the Contractor, or does not wholly or partially result from any 

violation by the Contractor of any laws covering the use, handling, storage, disposal 

of, processing, transport and transfer of Hazardous Materials.  Wayne RESA may 

remove the Hazardous Material, render it harmless, or terminate the affected work 

for Wayne RESA's convenience. 
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(c)  If the Hazardous Material was brought to the site by the Contractor, or wholly 

or partially results from any violation by the Contractor of any laws covering the 

use, handling, storage, disposal of, processing, transport and transfer of Hazardous 

Material, or from any other act or omission within the control of the Contractor, the 

Contractor must bear its proportionate share of the delay and costs involved in 

cleaning up the site and removing and rendering harmless the Hazardous Material 

according to applicable laws. 

The Contractor must comply with all applicable federal, state, and local laws and 

ordinances in providing the products and services. 

 

4.7 Freedom of Information   

This Contract and all information submitted to Wayne RESA by the Contractor is subject 

to the Michigan Freedom of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq. 

 

4.8 Abusive Labor Practices  

The Contractor may not furnish any deliverable(s) that were produced fully or partially by 

forced labor, convict labor, forced or indentured child labor, or indentured servitude. 

 

“Forced or indentured child labor” means all work or service (1) exacted from any 

person under the age of 18 under the menace of any penalty for its nonperformance 

and for which the worker does not offer himself voluntarily; or (2) performed by 

any person under the age of 18 under a contract the enforcement of which can be 

accomplished by process or penalties. 

 

5. General Provisions 

5.1 Bankruptcy and Insolvency 

Wayne RESA may, without prejudice to any other right or remedy, fully or partially 

terminate this contract and, at its option, take possession of the work-in-progress and finish 

the work-in-progress by whatever method Wayne RESA deems appropriate if: 

 

(a) the Contractor files for bankruptcy protection;  

(b) an involuntary petition is filed against the Contractor and not dismissed within 30 days; 

(c) the Contractor becomes insolvent or a receiver is appointed due to the Contractor's 

insolvency;  

(d) the Contractor makes a general assignment for the benefit of creditors; or 

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the 

Contractor or its affiliates can provide the deliverable(s) under this contract.  

 

Contractor will place appropriate notices or labels on the work-in-progress to indicate 

ownership by Wayne RESA.  To the extent reasonably possible, work-in-progress must be 

stored separately from other stock and marked conspicuously with labels indicating Wayne 

RESA ownership. 
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5.2 Media Releases  

News releases (including promotional literature and commercial advertisements) 

pertaining to the solicitation and this Contract or the project to which it relates will not be 

made without prior approval by Wayne RESA, and only in accordance with the instructions 

from Wayne RESA.  

 

5.3 Antitrust Assignment  

The Contractor assigns to Wayne RESA any claim for overcharges resulting from county 

or federal antitrust violations to the extent that those violations concern materials or 

services supplied by third parties toward fulfillment of the Contract. 

 

5.4 Legal Effect 

Wayne RESA is not liable for costs incurred by the Contractor or for payment(s) under this 

contract until the Contractor is authorized to perform. 

 

5.5 Entire Agreement 

This Contract constitutes the entire agreement between the parties with respect to the 

subject matter herein and supersedes all prior agreements, whether written or oral. All 

attachments and exhibits specifically referenced and attached to this contract are hereby 

incorporated by reference in their entirety and form an integral part of this contract. 

 

5.6 Order of Precedence 

In the event of any inconsistency or conflict between the documents forming this contract, 

such inconsistency shall be resolved by giving precedence in the following descending 

order: 

 

(a) Attachment B – Federal Contract Provisions and Compliance Requirements (if WRESA 

funding source requires); 

(b) Mandatory sections (Contract Term, Legal Effect, Insurance, Indemnification, 

Termination, Governing Law, Limitation of Liability); 

(c)  The most recent Statement of Work expressly made part of this Contract; 

(d)  The Terms and Conditions as set forth in Section 3.0 of this Contract, excluding the 

sections listed in subsection (a); 

(e)   Attachment A – Pricing 

(f) Any Purchase Order, Direct Voucher, or Procurement Card Order issued pursuant to 

this Contract; 

(g)  Attachment C – RFP Requirements and Proposer's responses to the RFP; 

(h)  Any other document expressly incorporated by reference into this Contract. 

 

Future amendments or additional Statements of Work, once duly executed, shall take 

precedence over the corresponding sections of this Contract. 
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5.7 Headings 

The captions and section headings used in this Contract are for convenience only and may 

not be used to interpret the scope and intent of this Contract. 

 

5.8 Reformation and Severability 

Each provision of the Contract is severable from all other provisions of the Contract.  If 

any provision of this contract is held unenforceable, then the contract will be modified to 

reflect the parties' original intent.  All remaining provisions of the Contract remain in full 

force and effect. 

 

5.9 Approval 

Unless otherwise provided in this Contract, approval(s) must be in writing and must not be 

unreasonably withheld or delayed. 

 

5.10 No Waiver of Default 

Failure by a party to insist upon strict adherence to any term of the Contract does not waive 

that party's right to later insist upon strict adherence to that term, or any other term, of the 

Contract. 

 

5.11 Survival 

The provisions of this Contract that impose continuing obligations, including warranties, 

indemnification, and confidentiality, will survive the expiration or termination of this 

Contract. 

 

5.12 Reserved 

 

5.13 Cooperation with Third Parties 

The Contractor and its Subcontractors must cooperate with Wayne RESA and its agents 

and other Contractors, including Wayne RESA's quality assurance personnel.  The 

Contractor must provide reasonable access to its personnel, systems, and facilities related 

to the Contract to the extent that access will not interfere with or jeopardize the safety or 

operation of the systems or facilities. 

 

5.14 Relationship of the Parties 

The relationship between Wayne RESA and Contractor is that of client and independent 

contractor.  No agent, employee, or servant of the Contractor, or any of its subcontractors, 

is an employee, agent or servant of Wayne RESA.  The Contractor will be solely and 

entirely responsible for its acts and the acts of its agents, employees, servants, and 

subcontractors during the performance of the Contract. 

 

5.15 Time of Performance 

(a) The Contractor must immediately notify Wayne RESA upon becoming aware of any 

circumstances that may reasonably be expected to jeopardize the completion of any 
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Deliverable(s) by the scheduled due dates in the latest Wayne RESA-approved delivery 

schedule and must inform Wayne RESA of the projected actual delivery date. 

(b) If the Contractor believes that a delay in performance by Wayne RESA has caused or 

will cause the Contractor to be unable to perform its obligations according to specified 

contract time periods, the Contractor must immediately notify Wayne RESA and, to the 

extent practicable, continue to perform its obligations according to the contract time 

periods.  The Contractor will not be in default for a delay in performance to the extent the 

delay is caused by Wayne RESA 

 

5.16 Excusable Failure 

Neither party will be liable for any default, damage or delay in the performance of its 

obligations that is caused by government regulations or requirements, power failure, 

electrical surges or current fluctuations, war, forces of nature or acts of God, delays or 

failures of transportation, equipment shortages, Contractors' failures, acts or omissions of 

common carriers, fire, riots, civil disorders, labor disputes, embargoes, injunctions 

(provided the injunction was not issued as a result of any fault or negligence of the party 

seeking to have its default or delay excused), or any other cause beyond the reasonable 

control of a party; provided the non-performing party and any Subcontractors are without 

fault in causing the default or delay, and the default or delay could not have been prevented 

by reasonable precautions and cannot reasonably be circumvented by the non-performing 

party through the use of alternate sources, workaround plans, or other means, including 

disaster recovery plans. 

 

If a party does not perform its contractual obligations for any of the reasons listed, the non-

performing party will be excused from any further performance of its affected obligation(s) 

for as long as the circumstances prevail.  The non-performing party must promptly notify 

the other party immediately after the excusable failure occurs, and when it abates or ends.  

Both parties must use commercially reasonable efforts to resume performance. 

 

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's 

performance of the deliverable(s) for more than 10 days, and Wayne RESA reasonably 

determines that performance is not likely to be resumed within a period of time that is 

satisfactory to Wayne RESA, Wayne RESA may:  (a) procure the affected deliverable(s) 

from an alternate source without liability for payment so long as the delay in performance 

continues; or (b) terminate any portion of the Contract so affected and equitably adjust 

charges payable to the Contractor to reflect those deliverable(s) that are terminated.  Wayne 

RESA must pay for all deliverable(s) for which Final Acceptance has been granted before 

the termination date. 

 

The Contractor will not have the right to any additional payments from Wayne RESA as a 

result of any Excusable Failure or to payments for deliverable(s) not provided as a result 

of the Excusable Failure.  The Contractor will not be relieved of a default or delay caused 

by acts or omissions of its Subcontractors except to the extent that a Subcontractor 

experiences an Excusable Failure and the Contractor cannot reasonably circumvent the 
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effect of the Subcontractor's default or delay in performance through the use of alternate 

sources, workaround plans, or other means, including disaster recovery plans. 

 

5.17 Retention of Records 

(a) The Contractor must retain all financial and accounting records related to this Contract 

for a period of seven years after the Contractor performs any work under this contract 

(Audit Period).   

(b) If an audit, litigation, or other action involving the Contractor's records is initiated 

before the end of the Audit Period, the Contractor must retain the records until all issues 

arising out of the audit, litigation, or other action are resolved or until the end of the Audit 

Period, whichever is later. 

 

5.18 Examination of Records 

Wayne RESA, upon ten (10) days notice to the Contractor, may examine and copy any of 

the Contractor's records that relate to this contract.  Wayne RESA does not have the right 

to review any information deemed confidential by the Contractor if access would require 

the information to become publicly available.  This requirement also applies to the records 

of any parent, affiliate, or subsidiary organization of the Contractor, or any Subcontractor 

that performs services in connection with this contract. 

 

5.19 Audit Resolution 

If necessary, the Contractor and Wayne RESA will meet to review any audit report 

promptly after its issuance.  The Contractor must respond to each report in writing within 

thirty (30) days after receiving the report, unless the report specifies a shorter response 

time.  The Contractor and Wayne RESA must develop, agree upon, and monitor an action 

plan to promptly address and resolve any deficiencies, concerns, or recommendations in 

the report. 

 

5.20 Errors 

(a) If an audit reveals any financial errors in the records provided to Wayne RESA, the 

amount in error must be reflected as a credit or debit on the next invoice and subsequent 

invoices until the amount is paid or refunded in full.  However, a credit or debit may not 

be carried forward for more than four invoices or beyond the termination of the contract.  

If a balance remains after four invoices, the remaining amount will be due as a payment or 

refund within forty-five (45) days of the last invoice on which the balance appeared or 

upon termination of the contract, whichever is earlier. 

(b) In addition to other available remedies, if the difference between Wayne RESA's actual 

payment and the correct invoice amount, as determined by an audit, is greater than 10%, 

the Contractor must pay all reasonable audit costs. 

 

5.21 Disclosure of Litigation 

(a) Within thirty (30) days after receiving notice of any litigation, investigation, arbitration, 

or other proceeding (collectively, "Proceeding") that arises during the term of this Contract, 

the Contractor must disclose the following to the Contract Administrator: 
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(i)  A criminal Proceeding involving the Contractor (or any Subcontractor) or any of 

its officers or directors; 

(ii)  A parole or probation proceeding; 

(iii)  A proceeding involving the Contractor (or any Subcontractor) or any of its officers 

or directors under the Sarbanes-Oxley Act; and 

(iv)  A civil proceeding to which the Contractor (or, if the Contractor is aware, any 

Subcontractor) is a party, and which involves (A) a claim that might reasonably be 

expected to adversely affect the viability or financial stability of the Contractor or any 

Subcontractor; or (B) a claim or written allegation of fraud against the Contractor (or, 

if the Contractor is aware, any Subcontractor) by a governmental or public entity 

arising out of the Contractor's business dealings with governmental or public entities. 

 

(b) Information provided to Wayne RESA from the Contractor's publicly filed documents 

will satisfy the requirements of this Section. 

(c) If any proceeding that is disclosed to Wayne RESA or of which Wayne RESA otherwise 

becomes aware, during the term of this Contract, would cause a reasonable party to be 

concerned about:   

 

(i) the ability of the Contractor (or a Subcontractor) to continue to perform this 

Contract; or  

(ii) whether the Contractor (or a Subcontractor) is engaged in conduct that is similar in 

nature to the conduct alleged in the Proceeding and would constitute a breach of this 

contract or a violation of federal or state law, regulations, or public policy, then the 

Contractor must provide Wayne RESA all requested reasonable assurances that the 

Contractor and its Subcontractors will be able to continue to perform this contract. 

 

5.22 Other Disclosures 

The Contractor must notify Wayne RESA Administrator within 30 days of:  

 

(a) becoming aware that a change in the Contractor's ownership or officers has occurred or 

is certain to occur; or 

(b) any changes to company affiliations. 

 

5.23 CoPro+ Requirements 

(a) The Contractor will work with CoPro+ to ensure that all purchasers are members 

before extending the Contract pricing. 

(b) To the extent that CoPro+ Members purchase Deliverable(s) under this contract, 

the quantities of Deliverable(s) purchased will be included in determining the 

appropriate rate wherever tiered pricing based on quantity is provided. 

(c) The Contractor must submit invoices to and receive payment from CoPro+ 

Members, Participating Entities, on a direct and individual basis. 

 

6. Insurance  
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6.1 Liability Insurance  

For the purpose of this Section, "Wayne RESA" includes its departments, divisions, 

agencies, offices, commissions, officers, employees, and agents.  
  
(a) The following apply to all insurance requirements: 

 

(i) Wayne RESA, in its sole discretion, may approve the use of a fully-funded self-

insurance program in place of any specified insurance identified in this Section. 

(ii) Where specific coverage limits are listed in this Section, they represent the 

minimum acceptable limits.  If the Contractor's policy contains higher limits, Wayne 

RESA is entitled to coverage to the extent of the higher limits.  The minimum limits of 

coverage specified are not intended, and may not be construed to limit any liability or 

indemnity of the Contractor to any indemnified party or other persons.   

(iii) If the Contractor fails to pay any premium for a required insurance policy, or if any 

insurer cancels or significantly reduces any required insurance without Wayne RESA's 

approval, Wayne RESA may, after giving the Contractor at least 30-days notice, pay 

the premium or procure similar insurance coverage from another company or 

companies.  Wayne RESA may deduct any part of the cost from any payment due the 

Contractor, or require the Contractor to pay that cost upon demand. 

 

(b) The Contractor must: 

 

(i) provide proof that it has obtained the minimum levels of insurance coverage 

indicated or required by law, whichever is greater.  The insurance must protect Wayne 

RESA from claims that are alleged or may arise or result from the Contractor's or a 

Subcontractor's performance, including any person directly or indirectly employed by 

the Contractor or a Subcontractor, or any person for whose acts the Contractor or a 

Subcontractor may be liable.   

(ii) waive all rights against Wayne RESA for the recovery of damages that are covered 

by the insurance policies the Contractor is required to maintain under this Section.  The 

Contractor's failure to obtain and maintain the required insurance will not limit this 

waiver. 

(iii) ensure that all insurance coverage provided relative to this Contract is primary and 

non-contributing to any comparable liability insurance (including self-insurance) 

carried by Wayne RESA 

(iv) obtain insurance, unless Wayne RESA approves otherwise, from any insurer that 

has an A.M. Best rating of "A" or better and a financial size of VII or better, or if those 

ratings are not available, a comparable rating from an insurance rating agency approved 

by Wayne RESA  All policies of insurance must be issued by companies that have been 

approved to do business in Wayne RESA 

(v) maintain all required insurance coverage throughout the term of this Contract and 

any extensions.  However, in the case of claims-made Commercial General Liability 

policies, the Contractor must secure tail coverage for at least three years following the 

termination of this Contract.   

(vi) pay all deductibles. 
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6.2   Subcontractor Insurance Coverage  

Except where Wayne RESA has approved a subcontract with other insurance provisions, 

the Contractor must require any Subcontractor to purchase and maintain the insurance 

coverage required in Section 6.1, Liability Insurance.  Alternatively, the Contractor may 

include a Subcontractor under the Contractor's insurance on the coverage required in that 

Section.  The failure of a Subcontractor to comply with insurance requirements does not 

limit the Contractor's liability or responsibility. 

 

6.3 Certificates of Insurance and Other Requirements  

Before the Contract is signed, and not less than twenty (20) days before the insurance 

expiration date every year thereafter, the Contractor must provide evidence that Wayne 

RESA and its agents, officers, and employees are listed as additional insured’s under each 

commercial general liability and commercial automobile liability policy.  The Contractor 

must provide Wayne RESA Administrator with all applicable certificates of insurance 

verifying insurance coverage or providing satisfactory evidence of self-insurance as 

required in Section 6.1, Liability Insurance.  Each certificate must be on the standard 

"accord" form or equivalent and MUST CONTAIN THE APPLICABLE CONTRACT OR 

PURCHASE ORDER NUMBER.  Each certificate must be prepared and submitted by the 

insurer and must contain a provision indicating that the coverage afforded will not be 

cancelled, materially changed, or not renewed without thirty (30) days prior notice, except 

for ten (10) days for nonpayment of premium, to Wayne RESA Administrator. 

 

7.  Indemnification  

7.1 General Indemnification 

To the extent permitted by law, the Contractor must indemnify, defend, and hold Wayne 

RESA harmless from liability, including all claims and losses, and all related costs and 

expenses (including reasonable attorneys' fees and costs of investigation, litigation, 

settlement, judgments, interest and penalties), accruing or resulting to any person, firm, or 

corporation that may be injured or damaged by the Contractor in the performance of this 

Contract and that are attributable to the negligence or tortious acts of the Contractor, any 

of its subcontractors, or by anyone else for whose acts any of them may be liable. 

 

7.2 Employee Indemnification 

In any claims against Wayne RESA, its departments, agencies, commissions, officers, 

employees, and agents, by any employee of the Contractor or any of its subcontractors, the 

indemnification obligation will not be limited in any way by the amount or type of 

damages, compensation, or benefits payable by or for the Contractor or any of its 

subcontractors under worker's disability compensation acts, disability benefit acts, or other 

employee benefit acts.  This indemnification clause is intended to be comprehensive.  Any 

overlap in provisions, or the fact that greater specificity is provided as to some categories 

of risk, is not intended to limit the scope of indemnification under any other provisions. 
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7.3 Patent/Copyright Infringement Indemnification 

(a) To the extent permitted by law, the Contractor must indemnify and hold Wayne 

RESA harmless from liability, including all claims and losses, and all related costs 

and expenses (including reasonable attorneys' fees and costs of investigation, 

litigation, settlement, judgments, interest, and penalties) resulting from any action 

threatened or brought against Wayne RESA to the extent that the action is based on 

a claim that any piece of equipment, software, commodity, or service supplied by 

the Contractor or its subcontractors, or its operation, use, or reproduction, infringes 

any United States patent, copyright, trademark or trade secret of any person or 

entity.   

(b)  If, in Wayne RESA's or the Contractor's opinion, any piece of equipment, 

software, commodity or service supplied by the Contractor or its subcontractors, or 

its operation, use, or reproduction, is likely to become the subject of an 

infringement claim, the Contractor must, at its expense: (i) procure for the State the 

right to continue using the equipment, software, commodity or service or, if this 

option is not reasonably available to the Contractor; (ii) replace or modify to Wayne 

RESA's satisfaction the same with equipment, software, commodity or service of 

equivalent function and performance so that it becomes non-infringing, or, if this 

option is not reasonably available to Contractor; (iii) accept its return by Wayne 

RESA with appropriate credits to Wayne RESA against the Contractor's charges 

and reimburse Wayne RESA for any losses or costs incurred as a consequence of 

Wayne RESA ceasing its use and returning it. 

(c)  Notwithstanding the foregoing, the Contractor has no obligation to indemnify 

or defend Wayne RESA for, or to pay any costs, damages or attorneys' fees related 

to, any infringement claim based upon:  (i) equipment, software, commodity or 

service developed based on written specifications of Wayne RESA; (ii) use of the 

equipment, software, or commodity in a configuration other than implemented or 

approved by the Contractor, including any modification of the same by Wayne 

RESA; or (iii) the combination, operation, or use of the equipment, software, or 

commodity with equipment, software, or commodities not supplied by the 

Contractor under this Contract. 

 

7.4 Continuing Obligation 

The Contractor's duty to indemnify continues in full force and effect, notwithstanding the 

expiration or early cancellation of the contract, with respect to any claims based on facts 

or conditions that occurred before expiration or cancellation. 

 

7.5 Limitation of Liability 

Neither the Contractor nor Wayne RESA is liable to each other, regardless of the form of 

action, for consequential, incidental, indirect, or special damages. This limitation of 

liability does not apply to claims for infringement of United States patent, copyright, 

trademark or trade secrets; to claims for personal injury or damage to property caused by 

the gross negligence or willful misconduct of the Contractor; to claims covered by other 

specific provisions of this contract calling for liquidated damages; or to court costs or 

attorneys' fees awarded by a court in addition to damages after litigation based on this. 
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8.  Warranties  

8.1 Warranties and Representations 

The Contractor represents and warrants: 

 

(a) It is capable of fulfilling and will fulfill all of its obligations under this contract.  

The performance of all obligations under this contract must be provided in a timely, 

professional, and workmanlike manner and must meet the performance and 

operational standards required under this contract. 

(b) The contract appendices, attachments, and exhibits identify the equipment, 

software, and services necessary for the Deliverable(s) to comply with the contract's 

requirements. 

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to Wayne 

RESA by Contractor or developed by the Contractor for this contract, and 

Contractor has all of the rights necessary to convey to Wayne RESA the ownership 

rights or licensed use, as applicable, of any Deliverable(s).  None of the 

Deliverable(s) provided by Contractor to Wayne RESA, nor their use by Wayne 

RESA, will infringe the patent, trademark, copyright, trade secret, or other 

proprietary rights of any third party. 

(d) If the Contractor procures any equipment, software, or other Deliverable(s) for 

Wayne RESA (including equipment, software, and other Deliverable(s) 

manufactured, re-marketed or otherwise sold by the Contractor or under the 

Contractor's name), then the Contractor must assign or otherwise transfer to Wayne 

RESA or its designees, or afford Wayne RESA the benefits of, any manufacturer's 

warranty for the Deliverable(s). 

(e) The contract signatory has the authority to enter into this contract on behalf of 

the Contractor. 

(f) It is qualified and registered to transact business in all locations where required. 

(g) Neither the Contractor nor any affiliates, nor any employee of either, has, will 

have, or will acquire, any interest that would conflict in any manner with the 

Contractor's performance of its duties and responsibilities to Wayne RESA or 

otherwise create an appearance of impropriety with respect to the award or 

performance of this contract.  The Contractor must notify Wayne RESA about the 

nature of any conflict or appearance of impropriety within two days of learning 

about it. 

(h) Neither the Contractor nor any affiliates, nor any employee of either, has 

accepted or will accept anything of value based on an understanding that the actions 

of the Contractor, its affiliates, or its employees on behalf of Wayne RESA would 

be influenced.  The Contractor must not attempt to influence any Wayne RESA 

employee by the direct or indirect offer of anything of value. 

(i) Neither the Contractor nor any affiliates, nor any employee of either, has paid or 

agreed to pay any person, other than bona fide employees and consultants working 

solely for the Contractor or the affiliate, any fee, commission, percentage, 
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brokerage fee, gift, or any other consideration, contingent upon or resulting from 

the award or making of this Contract. 

(j) The Contractor arrived at its proposed prices independently, without 

communication or agreement with any other Proposer for the purpose of restricting 

competition.  The Contractor did not knowingly disclose its quoted prices for this 

contract to any other Proposer before the award of the contract.  The Contractor 

made no attempt to induce any other person or entity to submit or not submit a 

proposal for the purpose of restricting competition.   

(k) All financial statements, reports, and other information furnished by the 

Contractor to Wayne RESA in connection with the award of this contract fairly and 

accurately represent the Contractor's business, properties, financial condition, and 

results of operations as of the respective dates covered by the financial statements, 

reports, or other information.  There has been no material adverse change in the 

Contractor's business, properties, financial condition, or results of operation. 

(l) All written information furnished to Wayne RESA by or for the Contractor in 

connection with the award of this contract is true, accurate, and complete, and 

contains no false statement of material fact nor omits any material fact that would 

make the submitted information misleading. 

(m) It will immediately notify Wayne RESA Administrator if any of the 

certifications, representations, or disclosures made in the Contractor's original bid 

response change after the contract is awarded. 

 

8.2 Warranty of Merchantability 

The Deliverable(s) provided by the Contractor must be merchantable. 

 

8.3 Warranty of Fitness for a Particular Purpose 

The Deliverable(s) provided by the Contractor must be fit for the purpose(s) identified in 

this contract. 

 

8.4 Warranty of Title 

The Contractor must convey good title to any Deliverable(s) provided to Wayne RESA  

All Deliverable(s) provided by the Contractor must be delivered free from any security 

interest, lien, or encumbrance of which Wayne RESA, at the time of contracting, has no 

knowledge.  Deliverable(s) provided by the Contractor must be delivered free of any 

rightful claim of infringement by any third person. 

 

8.5 Consequences for Breach 

In addition to any remedies available in law, if the Contractor breaches any of the 

warranties contained in Section 8, Warranties, the breach may be considered a material 

default. 

 

9.  Contract Administration  
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9.1 Issuing Office 

This Contract is issued by Wayne RESA on behalf of all counties and local units of 

government. Wayne RESA Administrator or designee is the only entity authorized to 

modify the terms and conditions of this contract, including the prices and specifications.  

The Contract Administrator will be designated at the time of the contract award.  

 

9.2 Contract Administrator  

The Contract Administrator will monitor and coordinate contract activities on a reasonable 

basis. 

 

9.3 Contract Changes 

(a) If Wayne RESA requests or directs the Contractor to provide any Deliverable(s) 

that the Contractor believes are outside the scope of the Contractor's responsibilities 

under the contract, the Contractor must notify Wayne RESA before performing the 

requested activities.  If the Contractor fails to notify Wayne RESA, any activities 

performed will be considered in-scope and not entitled to additional compensation 

or time.  If the Contractor begins work outside the scope of the contract and then 

ceases performing that work, the Contractor must, at the request of Wayne RESA, 

retract any out-of-scope work that would adversely affect the contract. 

(b) Wayne RESA or the Contractor may propose changes to the contract.  If the 

Contractor or Wayne RESA requests a change to the Deliverable(s) or if Wayne 

RESA requests additional Deliverable(s), the Contractor must provide a detailed 

outline of all work to be done, including tasks, timeframes, listing of key personnel 

assigned, estimated hours for each individual per Deliverable, and a complete and 

detailed cost justification.  If the parties agree on the proposed change, Wayne 

RESA Administrator will prepare and issue a notice that describes the change, its 

effects on the Deliverable(s), and any affected components of the contract (Contract 

Amendment). 

(c) No proposed change may be performed until Wayne RESA issues a duly 

executed Contract Amendment for the proposed change. 

 

9.4 Reserved 

 

9.5 Covenant of Good Faith 

Each party must act reasonably and in good faith.  Unless otherwise provided in this 

contract, the parties will not unreasonably delay, condition or withhold their consent, 

decision, or approval any time it is requested or reasonably required in order for the other 

party to perform its responsibilities under the contract. 

 

9.6 Assignments 

(a) Neither party may assign this contract, or assign or delegate any of its duties or 

obligations under the contract, to another party (whether by operation of law or 

otherwise), without the prior approval of the other party.  Wayne RESA may, 
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however, assign this contract to any other Wayne RESA, or local unit of 

government without the prior approval of the Contractor.   

(b) If the Contractor intends to assign this contract or any of the Contractor's rights 

or duties under the contract, the Contractor must notify Wayne RESA and provide 

adequate information about the assignee at least ninety (90) days before the 

proposed assignment or as otherwise provided by law or court order.  Wayne RESA 

may withhold approval from proposed assignments, subcontracts, or novations if 

Wayne RESA determines, in its sole discretion, that the transfer of responsibility 

would decrease Wayne RESA's likelihood of receiving performance on the contract 

or Wayne RESA's ability to recover damages.  

(c) If Wayne RESA permits an assignment of the Contractor's right to receive 

payments, the Contractor is not relieved of its responsibility to perform any of its 

contractual duties.  All payments must continue to be made to one entity. 

 

 9.7 Criminal Background Checks 

Contractor hereby certifies that any employees, subcontractors and volunteers of the 

Contractor who will have duties related to the contracted services; have passed a Wayne 

RESA criminal history background check if required. 

 

10.  Acceptance of Deliverables  

10.1 Delivery Responsibilities  

Unless otherwise specified by Wayne RESA, the following are applicable to all deliveries: 

 

(a) The Contractor is responsible for delivering the deliverable(s) by the applicable 

delivery date to the location(s) specified in the SOW or individual Purchase Order. 

(b) The Contractor must ship the deliverable(s) "F.O.B. Destination, within 

Government Premises." 

(c) Wayne RESA will examine all packages at the time of delivery.  The quantity 

of packages delivered must be recorded and any obvious visible or suspected 

damage must be noted at the time of delivery using the shipper's delivery 

document(s) and appropriate procedures to record the damage. 

  

10.2 Process for Acceptance of Deliverable(s) 

Wayne RESA's review period for acceptance of the deliverable(s) is governed by the 

applicable Statement of Work, and if the Statement of Work does not specify Wayne 

RESA's review period, it is by default thirty (30) days for a deliverable (Wayne RESA 

Review Period).  Wayne RESA will notify the Contractor by the end of Wayne RESA 

Review Period that either: 

 

(a) the deliverable is accepted in the form delivered by the Contractor; 

(b) the deliverable is accepted, but noted deficiencies must be corrected; or 

(c) the deliverable is rejected along with notation of any deficiencies that must be 

corrected before acceptance of the deliverable. 
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If Wayne RESA delivers to the Contractor a notice of deficiencies, the Contractor will 

correct the described deficiencies and within thirty (30) Days resubmit the deliverable(s) 

with an explanation that demonstrates all corrections have been made to the original 

deliverable(s).  The Contractor's correction efforts will be made at no additional charge.  

Upon receipt of a corrected deliverable from the Contractor, Wayne RESA will have a 

reasonable additional period of time, not to exceed 30 Days, to accept the corrected 

deliverable. 

 

10.3 Acceptance of Deliverable(s) 

(a) Wayne RESA's obligation to comply with any Wayne RESA Review Period is 

conditioned on the timely delivery of the deliverable(s).  Wayne RESA Review 

Period will begin on the first business day following Wayne RESA's receipt of the 

deliverable(s). 

(b) Wayne RESA may inspect the deliverable to confirm that all components have 

been delivered without material deficiencies.  If Wayne RESA determines that the 

deliverable or one of its components has material deficiencies, Wayne RESA may 

reject the deliverable without performing any further inspection or testing.   

(c) Wayne RESA will only approve a deliverable after confirming that it conforms 

to and performs according to its specifications without material deficiency.  Wayne 

RESA may, in its discretion, conditionally approve a deliverable that contains 

material deficiencies if Wayne RESA elects to permit the Contractor to correct 

those deficiencies post-approval.  The Contractor remains responsible for working 

diligently to correct within a reasonable time at the Contractor's expense, all 

deficiencies in the deliverable that remain outstanding at the time of Wayne RESA 

approval. 

(d) If, after three opportunities the Contractor is unable to correct all deficiencies, 

Wayne RESA may: (i) demand that the Contractor cure the failure and give the 

Contractor additional time to do so at the sole expense of the Contractor; (ii) keep 

the Contract in force and perform, either itself or through other parties, whatever 

the Contractor has failed to do, and recover the difference between the cost to cure 

the deficiency and the Contract price plus an additional amount equal to 10% of 

Wayne RESA's cost to cure the deficiency; or (iii) fully or partially terminate the 

Contract for default by giving notice to the Contractor.  Notwithstanding the 

foregoing, Wayne RESA cannot use, as a basis for exercising its termination rights 

under this Section, deficiencies discovered in a repeat Wayne RESA Review Period 

that could reasonably have been discovered during a prior Wayne RESA Review 

Period.   

(e) Wayne RESA, at any time and in its reasonable discretion, may reject the 

deliverable without notation of all deficiencies if the acceptance process reveals 

deficiencies in a sufficient quantity or of a sufficient severity that renders 

continuing the process unproductive or unworkable. 

 

11.  Stop Work Order & Termination  
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11.1 Stop Work Order 

Wayne RESA may, by issuing a Stop Work Order, require that the Contractor fully or 

partially stop work for a period of up to ninety (90) calendar days, and for any further 

period to which the parties agree.  Upon receipt of the Stop Work Order, the Contractor 

must immediately take all reasonable steps to minimize incurring costs.  Within the period 

of the Stop Work Order, Wayne RESA must either:  (a) terminate the Stop Work Order; or 

(b) terminate the work covered by the Stop Work Order. 

 

11.2 Termination of Stop Work Order 

The Contractor must resume work if Wayne RESA terminates a Stop Work Order or if it 

expires.  The parties will agree upon an equitable adjustment in the delivery schedule, the 

Contract price, or both, and the Contract must be modified, if: (a) the Stop Work Order 

results in an increase in the time required for, or the Contractor's costs properly allocated 

to, the performance of the Contract; and (b) the Contractor asserts its right to an equitable 

adjustment within twenty (20) days after the end of the Stop Work Order by submission of 

a request for adjustment to Wayne RESA; provided that, Wayne RESA may receive and 

act upon the Contractor's request submitted at any time before final payment.  Any 

adjustment will conform to the requirements of Section 9.3, Contract Changes. 

 

11.3 Allowance of the Contractor's Costs 

If Wayne RESA fully or partially terminates the work covered by the Stop Work Order, 

for reasons other than material breach, the termination is a termination for convenience 

under Section 11.6, Termination by Wayne RESA, and Wayne RESA will pay reasonable 

costs resulting from the Stop Work Order in arriving at the termination settlement.  Wayne 

RESA is not liable to the Contractor for lost profits because of a Stop Work Order issued 

under Section 11.1, Stop Work. 

 

11.4 Notice and Right to Cure 

If the Contractor breaches the Contract, and Wayne RESA, in its sole discretion, 

determines that the breach is curable, Wayne RESA will provide the Contractor notice of 

the breach and a period of at least thirty (30) days to cure the breach.  Wayne RESA does 

not need to provide notice or an opportunity to cure for successive or repeated breaches or 

if Wayne RESA determines, in its sole discretion, that a breach poses a serious and 

imminent threat to the health or safety of any person or the imminent loss, damage, or 

destruction of any real or tangible personal property. 

 

11.5 Termination for Cause 

(a) Wayne RESA may fully or partially terminate this Contract for cause by 

notifying the Contractor if the Contractor:  (i) breaches any of its material duties or 

obligations (including a Chronic Failure to meet any SLA); or (ii) fails to cure a 

breach within the time period specified in a notice of breach provided by Wayne 

RESA 

(b) The Contractor must pay all reasonable costs incurred by Wayne RESA in 

terminating this Contract for cause, including administrative costs, attorneys' fees 

and court costs, and any additional costs Wayne RESA incurs to procure the 
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deliverable(s) from other sources.  Re-procurement costs are not consequential, 

indirect, or incidental damages, and cannot be excluded by any other terms 

otherwise included in this Contract, provided the costs are not in excess of 50% 

more than the prices for the Deliverable(s). 

(c) If Wayne RESA partially terminates this Contract for cause, any charges 

payable to the Contractor will be equitably adjusted to reflect those deliverable(s) 

that are terminated.  Wayne RESA must pay for all deliverable(s) for which final 

acceptance has been granted before the termination date.  Any services or related 

provisions of this Contract that are terminated for cause must cease on the effective 

date of the termination. 

(d) If Wayne RESA terminates this Contract for cause and it is determined, for any 

reason, that the Contractor was not in breach of the Contract, the termination will 

be deemed to have been a termination under Section 11.6, Termination for 

Convenience, effective as of the same date, and the rights and obligations of the 

parties will be limited to those provided in that Section. 

 

11.6 Termination for Convenience 

Wayne RESA may fully or partially terminate this Contract for its convenience if Wayne 

RESA determines that a termination is in Wayne RESA's best interest.  Reasons for the 

termination are within the sole discretion of Wayne RESA and may include: (a) Wayne 

RESA no longer needs the deliverable(s) specified in this Contract; (b) a relocation of 

office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) 

no longer practical or feasible for Wayne RESA; (c) unacceptable prices for Contract 

changes; or (d) falsification or misrepresentation, by inclusion or non-inclusion, of 

information material to a response to any solicitation issued by Wayne RESA  Wayne 

RESA may terminate this Contract for its convenience by giving Contractor notice at least 

30 days before the date of termination.  If Wayne RESA chooses to terminate this Contract 

in part, any charges payable to the Contractor must be equitably adjusted to reflect those 

deliverable(s) that are terminated. 

 

11.7 Termination for Criminal Conviction 

Wayne RESA may terminate this Contract immediately and without further liability or 

penalty if the Contractor, an officer of the Contractor, or an owner of a 25% or greater 

share of the Contractor is convicted of a criminal offense related to a Wayne RESA, public, 

or private Contract or subcontract. 

 

11.8 Rights and Obligations upon Termination 

(a) If Wayne RESA terminates this Contract for any reason, the Contractor must: 

 

(i) stop all work as specified in the notice of termination; 

(ii) take any action that may be necessary, or that Wayne RESA may direct, to 

preserve and protect deliverable(s) or other Wayne RESA property in the 

Contractor's possession;  

(iii) return all materials and property provided directly or indirectly to the 

Contractor by any entity, agent, or employee of Wayne RESA;  

Docusign Envelope ID: 35FFBAF8-F3C3-8D44-81F9-DE0FFA116990



      

WRESA-46-2026-2027-02   30 
 

(iv) transfer title in and deliver to Wayne RESA, unless otherwise directed, all 

deliverable(s) intended to be transferred to Wayne RESA at the termination of 

the Contract (which will be provided to Wayne RESA on an "As-Is" basis 

except to the extent Wayne RESA compensated the Contractor for warranty 

services related to the materials); 

(v) to the maximum practical extent, take any action to mitigate and limit 

potential damages, including terminating or limiting subcontracts and 

outstanding orders for materials and supplies; and 

(vi) take all appropriate action to secure and maintain Wayne RESA 

information confidentially.  

 

(b) If Wayne RESA terminates this Contract under Section 11.6, Termination for 

Convenience, Wayne RESA must pay the Contractor all charges due for 

deliverable(s) provided before the date of termination and, if applicable, as a 

separate item of payment, for work-in-progress, based on a percentage of 

completion determined by Wayne RESA  All completed or partially completed 

deliverable(s) prepared by the Contractor, at the option of Wayne RESA, become 

Wayne RESA's property, and the Contractor is entitled to receive equitable 

compensation for those deliverable(s).  Regardless of the basis for the termination, 

Wayne RESA is not obligated to pay or otherwise compensate the Contractor for 

any lost expected future profits, costs, or expenses incurred with respect to 

deliverable(s) not actually completed. 

(c) If Wayne RESA terminates this contract for any reason, Wayne RESA may 

assume, at its option, any subcontracts and agreements for deliverable(s), and may 

pursue completion of the deliverable(s) by replacement contract or as Wayne RESA 

deems expedient. 

 

11.9 Reservation of Rights 

In the event of any full or partial termination of this contract, each party reserves all rights 

or remedies otherwise available to the party. 

 

11.10 Contractor Transition Responsibilities 

If this Contract terminates under, Termination by Wayne RESA, the Contractor must make 

reasonable efforts to transition the performance of the work, including all applicable 

equipment, services, software, and leases, to Wayne RESA or a third party designated by 

Wayne RESA within a reasonable period of time that does not exceed 30 days from the 

date of termination.  The Contractor must provide any required reports and documentation. 

 

11.11 Termination by Contractor 

If Wayne RESA breaches the contract and the Contractor, in its sole discretion, determines 

that the breach is curable, the Contractor will then provide Wayne RESA with notice of the 

breach and a time period (not less than thirty (30) days) to cure the breach.   

 

The Contractor may terminate this Contract if Wayne RESA:  (a) materially breaches its 

obligation to pay the Contractor undisputed amounts due; (b) breaches its other obligations 
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to an extent that makes it impossible or commercially impractical for the Contractor to 

complete the deliverable(s); or (c) does not cure the breach within the time period specified 

in a notice of breach.   

 

12.  Additional Contract Terms  

12.1 Federal Contract Provisions and Compliance Requirements 

Attachment B includes regulatory provisions and clauses as required under 2 C.F.R. 200 

and other federal regulations associated with the federal funding as it may be provided 

under this Contract and is attached and incorporated by reference herein to the Master 

Agreement/Contract (the “Contract”).  
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ATTACHMENT A – PRICING 

 

 

Wayne RESA Education Center 
33500 Van Born Road, Wayne, MI 48184 

Year 1 
July 1, 2026 -June 30, 2027 Annual Total 

 
$75,700.00 

Year 2 
July 1, 2027 - June 30, 2028 Annual Total 

 
$ 75,700.00 

Year 3 
July 1, 2028 - June 30, 2029 Annual Total 

 
$ 75,700.00 

Year 4 (Optional) 
July 1, 2029 - June 30, 2030 Annual Total 

 
$ 75,700.00 

Year 5 (Optional) 
July 1, 2030 - June 30,203 l Annual Total 

 
$75,700.00 

 
Grand Proposed Total $378,500.00 

 

 

 

Wayne RESA Burger Baylor School and Early Childhood Center 

28865 Carlysle, Inkster, MI 48141 

Year 1 
July 1, 2026 - June 30, 2027 Annual Total 

 
$35,000.00 

Year 2 
July 1, 2027 - June 30, 2028 Annual Total 

 
$35,000.00 

Year 3 
July 1, 2028 - June 30, 2029 Annual Total 

 
$35,000.00 

Year 4 (Optional) 
July 1, 2029 - June 30, 2030 Annual Total 

 
$35,000.00 

Year 5 (Optional) 
July 1, 2030 - June 30, 2031 Annual Total 

 
$35,000.00 

 
Grand Proposed Total 

 
$ 175,000.00 

 

 

Wayne RESA Annex Building and Conference Center 

5454 Venoy Rd, Wayne, MI, 48184 

Year 1 

July 1, 2026 - June 30, 2027 Annual Total 
 

$66,775.00 

Year 2 
July 1, 2027 - June 30, 2028 Annual Total 

 
$66,775.00 

Year 3 
July 1, 2028 - June 30, 2029 Annual Total 

 
$67,775.00 
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Year 4 (Optional) 
July 1, 2029 - June 30, 2030 Annual Total 

 

$67,775.00 
Year 5 (Optional) 
July 1, 2030 - June 30, 2031 Annual Total 

Grand Proposed Total 

 

$67,775.00 

 
$ 333 875.00 
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ATTACHMENT B - FEDERAL CONTRACT PROVISIONS AND COMPLIANCE 

REQUIREMENTS 

 

I. Procurement Policy 

 

Procurement for Wayne RESA has provided a transparent, open, and fair opportunity for all eligible 

Contractors to participate. This bid has been made without collusion with any other person, firm or 

corporation making any bid or proposal, or who otherwise makes a bid or proposal. The Contractor must 

have available Contract or purchase order with the required approvals to receive payment for goods or 

services rendered. If the Contractor performs any work without a valid Contract or purchase order, the 

Contractor will not be paid. 

 

In addition to other provisions required by the Federal agency or non-Federal entity, all contracts made by 

the non-Federal entity under the Federal award must contain provisions covering the following, as 

applicable. 

 

(A) Contracts for more than the simplified acquisition threshold, which is the inflation adjusted amount 

determined by the Civilian Agency Acquisition Council and the Defense Acquisition Regulations Council 

as authorized by 41 U.S.C. § 1908, must address administrative, contractual, or legal remedies in 

instances where contractors violate or breach contract terms, and provide for such sanctions and penalties 

as appropriate. 

 

(B) All contracts in excess of $10,000 must address termination for cause and for convenience by the non-

Federal entity including the manner by which it will be effected and the basis for settlement. 

 

II. Bonds and Insurance Requirements 

 

Receipt of bonds and/or insurance is part of the process of determining which Contractor may be 

recommended for award to the Board. If cause is found to change the recommendation that a Contractor 

be awarded the contract, or if the Board does not approve the recommendation, Wayne RESA shall not be 

liable for any costs incurred by the Contractor in the bid process, including the cost of acquiring bonds 

and/or insurance. This Section is applicable only to Contracts pertaining to construction or facility 

improvement. 

 

III. Equal Employment Opportunity 

 

Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the definition of “federally 

assisted construction contract” in 41 C.F.R. Part 60-1.3 must include the equal opportunity clause 

provided under 41 C.F.R. 60-1.4(b), in accordance with Executive Order 11246, “Equal Employment 

Opportunity” (30 FR 12319, 12935, 3 C.F.R. Part, 1964-1965 Comp., p. 339), as amended by Executive 

Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and 

implementing regulations at 41 C.F.R. part 60, “Office of Federal Contract Compliance Programs, Equal 

Employment Opportunity, Department of Labor”. 
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(a) The Contractor will not discriminate against any employee or applicant for employment because of race, 

color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 

affirmative action to ensure that applicants are employed, and that employees are treated during employment 

without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such 

action shall include, but not be limited to the following: Employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 

and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, 

available to employees and applicants for employment, notices to be provided setting forth the provisions of 

this nondiscrimination clause.  

 

(b) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard to 

race, color, religion, sex, sexual orientation, gender identity, or national origin. 

 

(c) The Contractor will not discharge or in any other manner discriminate against any employee or applicant for 

employment because such employee or applicant has inquired about, discussed, or disclosed the 

compensation of the employee or applicant or another employee or applicant. This provision shall not apply 

to instances in which an employee who has access to the compensation information of other employees or 

applicants as a part of such employee's essential job functions discloses the compensation of such other 

employees or applicants to individuals who do not otherwise have access to such information, unless such 

disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 

hearing, or action, including an investigation conducted by the employer, or is consistent with the 

Contractor's legal duty to furnish information. 

 

(d) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other Contract or understanding, a notice to be provided advising the said labor 

union or workers' representatives of the Contractor's commitments under this section and shall post copies of 

the notice in conspicuous places available to employees and applicants for employment. 

 

(e) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 

rules, regulations, and relevant orders of the Secretary of Labor. 

 

(f) The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 

1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 

access to his books, records, and accounts by the administering agency and the Secretary of Labor for 

purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

(g) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this Contract or with 

any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in 

whole or in part and the Contractor may be declared ineligible for further Government Contracts or federally 

assisted construction Contracts in accordance with procedures authorized in Executive Order 11246 of 

September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in 

Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 

as otherwise provided by law. 
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The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (a) through (g) in every subcontract or purchase order unless exempted by rules, 

regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 

of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 

Contractor will take such action with respect to any subcontract or purchase order as the administering 

agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: 

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation 

with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor 

may request the United States to enter into such litigation to protect the interests of the United States. 

 

(h) Wayne RESA further agrees that it will be bound by the above equal opportunity clause with respect to its 

own employment practices when it participates in federally assisted construction work: Provided, that if 

Wayne RESA so participating is a State or local government, the above equal opportunity clause is not 

applicable to any agency, instrumentality or subdivision of such government which does not participate in 

work on or under the Contract. Wayne RESA agrees that it will assist and cooperate actively with the 

administering agency and the Secretary of Labor in obtaining the compliance of Contractors and 

subcontractors with the equal opportunity clause and the rules, regulations, and relevant orders of the 

Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor such information 

as they may require for the supervision of such compliance, and that it will otherwise assist the administering 

agency in the discharge of the agency's primary responsibility for securing compliance. Wayne RESA 

further agrees that it will refrain from entering into any Contract or Contract modification subject to 

Executive Order 11246 of September 24, 1965, with a Contractor debarred from, or who has not 

demonstrated eligibility for, Government Contracts and federally assisted construction Contracts pursuant to 

the Executive Order and will carry out such sanctions and penalties for violation of the equal opportunity 

clause as may be imposed upon Contractors and subcontractors by the administering agency or the Secretary 

of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, Wayne RESA agrees that if it 

fails or refuses to comply with these undertakings, the administering agency may take any or all of the 

following actions: cancel, terminate, or suspend in whole or in part this contract; refrain from extending any 

further assistance to Wayne RESA under the program with respect to which the failure or refund occurred 

until satisfactory assurance of future compliance has been received from such Wayne RESA; and refer the 

case to the Department of Justice for appropriate legal proceedings. 

 

IV. Federal Compliance 

 

(a) Consistent with the Davis-Bacon Act (40 U.S.C. §§ 3141-3148), the parties agree all transactions regarding 

this Contract shall be done in compliance with the Davis- Bacon Act (40 U.S.C. §§ 3141- 3144, and §§ 

3146-3148) and the requirements of 29 C.F.R. Part 5 as may be applicable. The Contractor shall comply 

with 40 U.S.C. §§ 3141-3144, and §§ 3146-3148 and the requirements of 29 C.F.R. Part 5 as applicable. 

 

i. Davis-Bacon Act, as amended (40 U.S.C. §§3141-3148). When required by Federal 

program legislation, all prime construction contracts in excess of $2,000 awarded by non-

Federal entities must include a provision for compliance with the Davis-Bacon Act (40 

U.S.C. §§3141-3144, and §§ 3146-3148) as supplemented by Department of Labor 

regulations (29 C.F.R. Part 5, “Labor Standards Provisions Applicable to Contracts 

Covering Federally Financed and Assisted Construction”).  
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ii. In accordance with the statute, contractors must be required to pay wages to laborers and 

mechanics at a rate not less than the prevailing wages specified in a wage determination 

made by the Secretary of Labor. In addition, contractors must be required to pay wages not 

less than once a week.  

iii. The non-Federal entity must place a copy of the current prevailing wage determination 

issued by the Department of Labor in each solicitation. The decision to award a contract or 

subcontract must be conditioned upon the acceptance of the wage determination.  

iv. The Act provides that the contractor must be prohibited from inducing, by any means, any 

person employed in the construction, completion, or repair of public work, to give up any 

part of the compensation to which he or she is otherwise entitled. The non-Federal entity 

must report all suspected or reported violations to the Federal awarding agency.  

v. This subsection (a) is applicable only to the extent the Contract pertains to construction 

work. 

 

(b)  Consistent with the Copeland Anti-Kickback Act, the parties agree as follows: 

 

a. The Contractor must report all suspected or reported violations to Wayne RESA and Federal 

awarding agency. The contracts must also include a provision for compliance with the Copeland 

“Anti-Kickback” Act (40 U.S.C. § 3145), as supplemented by Department of Labor regulations (29 

C.F.R. Part 3, “Contractors and Subcontractors on Public Building or Public Work Financed in 

Whole or in Part by Loans or Grants from the United States”).  

 

b. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 

C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this Contract. 

 

c. The Contractor or subcontractor shall insert in any subcontracts the clause above and such other 

clauses as may by appropriate instructions require, and also a clause requiring the subcontractors to 

include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for 

the compliance by any subcontractor or lower tier subcontractor with all of these Contract clauses. 

 

d. A breach of the Contract clauses above may be grounds for termination of the Contract, and for 

debarment as a Contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

 

e. The Act provides that the contractor must be prohibited from inducing, by any means, any person 

employed in the construction, completion, or repair of public work, to give up any part of the 

compensation to which he or she is otherwise entitled. The non-Federal entity must report all 

suspected or reported violations to the Federal awarding agency.  

 

f. This subsection (b) is applicable only to the extent the Contract pertains to construction work, 

 

(c) Consistent with the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 3701-3708), the 

parties agree as follows: 

 

1. Where applicable, all contracts awarded by the non-Federal entity in excess of $100,000 that 

involve the employment of mechanics or laborers must include a provision for compliance with 
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40 U.S.C. §§ 3702 and 3704, as supplemented by Department of Labor regulations (29 C.F.R. 

Part 5).  

2. Under 40 U.S.C. § 3702 of the Act, each contractor must be required to compute the wages of 

every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of 

the standard work week is permissible provided that the worker is compensated at a rate of not 

less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in 

the work week.  

3. The requirements of 40 U.S.C. § 3704 are applicable to construction work and provide that no 

laborer or mechanic must be required to work in surroundings or under working conditions which 

are unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of 

supplies or materials or articles ordinarily available on the open market, or contracts for 

transportation or transmission of intelligence. 

 

a. No Contractor or subcontractor Contracting for any part of the Contract work which may 

require or involve the employment of laborers or mechanics shall require or permit any such 

laborer or mechanic in any workweek in which he or she is employed on such work to work 

in excess of forty hours in such workweek unless such laborer or mechanic receives 

compensation at a rate not less than one and one-half times the basic rate of pay for all hours 

worked in excess of forty hours in such workweek. 

 

In the event of any violation of the clause set forth in paragraph (1) of this section the 

Contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In 

addition, such Contractor and subcontractor shall be liable to the United States for liquidated 

damages. Such liquidated damages shall be computed with respect to each individual laborer 

or mechanic, including watchmen and guards, employed in violation of the clause set forth in 

paragraph (1) of this section, in the sum of $10 for each calendar day on which such 

individual was required or permitted to work in excess of the standard workweek of forty 

hours without payment of the overtime wages required by the clause set forth in paragraph (1) 

of this section. 

 

b. Wayne RESA shall upon its own action or upon written request of an authorized 

representative of the Department of Labor withhold or cause to be withheld, from any 

moneys payable on account of work performed by the Contractor or subcontractor under any 

such Contract or any other Federal Contract with the same prime Contractor, or any other 

federally-assisted Contract subject to the Contract Work Hours and Safety Standards Act, 

which is held by the same prime Contractor, such sums as may be determined to be necessary 

to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and liquidated 

damages as provided in the clause set forth in paragraph (2) of this section. 

 

c. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

paragraphs (1) through (4) of this section, and also a clause requiring the subcontractors to 

include these clauses in any lower tier subcontracts. The prime Contractor shall be 

responsible for compliance by any subcontractor or lower tier subcontractor with the clauses 

set forth in paragraphs (1) through (4) of this section. 
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d. This subsection (c) is applicable only to the extent the Contract is for a sum greater than One 

Hundred Thousand and 00/100 Dollars ($100,000.00), 

 

(d) Consistent with the Clean Air Act (42 U.S.C. §§ 7401-7671q.) and the Federal Water Pollution Control 

Act (33 U.S.C. §§ 1251-1387), the parties agree as follows: 

 

a. The Contractor agrees to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

 

b. The Contractor agrees to report each violation to Wayne RESA and understands and agrees 

that the Contractor will, in turn, report each violation as required to assure notification to the 

Federal Emergency Management Agency, and the appropriate Environmental Protection 

Agency Regional Office. 

 

c. The Contractor agrees to include these requirements in each subcontract in excess of 

$150,000. Contract shall ensure each subcontract include provisions that requires the non-

Federal award to agree to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution 

Control Act as amended (33 U.S.C. §§ 1251-1387). Violations must be reported to the 

Federal awarding agency and the Regional Office of the Environmental Protection Agency 

(EPA). 

 

d. The Contractor agrees to comply with all applicable standards, orders, or regulations issued 

pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 

 

e. The Contractor agrees to report each violation to Wayne RESA and understands and agrees 

that Wayne RESA will, in turn, report each violation as required to assure notification to the 

Federal Emergency Management Agency, and the appropriate Environmental Protection 

Agency Regional Office. 

 

f. This subsection (d) is applicable only to the extent the Contract is for a sum greater than One 

Hundred Fifty Thousand and 00/100 Dollars ($150,000.00), 

 

(e) Consistent with the Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352, as amended), the parties agree 

as follows: 

 

Each tier must also disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the non-Federal 

award. 

 

a. Contractors who apply or bid for an award exceeding $100,000 or more shall file the required 

certification. Each tier certifies to the tier above that it will not and has not used Federal 

appropriated funds to pay any person or organization for influencing or attempting to 

influence an officer or employee of any agency, a Member of Congress, officer or employee 

of Congress, or an employee of a Member of Congress in connection with obtaining any 

Federal Contract, grant, or any other award covered by 31 U.S.C.§ 1352. 
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b. Each tier shall also disclose any lobbying with non-Federal funds that takes place in 

connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier 

up to the non-Federal award.(J) See §200.323., (K) See §200.216., (L) See §200.322. [78 FR 

78608, Dec. 26, 2013, as amended at 79 FR 75888, Dec. 19, 2014; 85 FR 49577, Aug. 13, 

2020] 

 

c. This subsection (e) is applicable only to the extent the Contract is for a sum greater than One 

Hundred Thousand and 00/100 Dollars ($100,000.00), 

 

(f) Debarment and Suspension. 

 

Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award (see 2 C.F.R. 

180.220) must not be made to parties listed on the governmentwide exclusions in the System for Award 

Management (SAM), in accordance with the OMB guidelines at 2 C.F.R. 180 that implement Executive 

Orders 12549 (3 C.F.R. part 1986 Comp., p. 189) and 12689 (3 C.F.R. part 1989 Comp., p. 235), 

“Debarment and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or 

otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory 

authority other than Executive Order 12549. 

 

a. This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. 

As such, the Contractor is required to verify that none of the Contractor’s principals (defined 

at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 

2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 

 

b. The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart 

C, and must include a requirement to comply with these regulations in any lower tier covered 

transaction it enters into. 

 

This certification is a material representation of fact relied upon by Contractor. If it is later 

determined that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. 

pt. 3000, subpart C, in addition to remedies available to Contractor, the Federal Government 

may pursue available remedies, including but not limited to suspension and/or debarment. 

 

c. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C 

and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any 

Contract that may arise from this offer. The bidder or proposer further agrees to include a 

provision requiring such compliance in its lower tier covered transactions. 

 

(g) Procurement and Recovered Materials. 

 

a. In the performance of this Contract, the Contractor shall make maximum use of products 

containing recovered materials that are EPA-designated items unless the product cannot be 

acquired: (i) competitively within a timeframe providing for compliance with the Contract 

performance schedule; (ii) meeting Contract performance requirements; or (iii) at a 

reasonable price. 
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b. Information about this requirement, along with the list of EPA-designated items, is available 

at EPA’s Comprehensive Procurement Guidelines web site,  

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. 

 

 

(h) Prohibition of Certain Telecommunication Services and Equipment. 

 

a. Recipients, subrecipients or contractor are prohibited from obligating or expending loan or 

grant funds to (i) procure or obtain; (ii) extend or renew a contract to procure or obtain; or 

(iii) enter into a contract (or extend or renew a contract) to procure or obtain equipment, 

services, or systems that uses covered telecommunications equipment or services as a 

substantial or essential component of any system, or as critical technology as part of any 

system. As described in Public Law 115-232, section 889, covered telecommunications 

equipment is telecommunications equipment produced by Huawei Technologies Company or 

ZTE Corporation (or any subsidiary or affiliate of such entities). 

 

i. For the purpose of public safety, security of government facilities, physical security 

surveillance of critical infrastructure, and other national security purposes, video 

surveillance and telecommunications equipment produced by Hytera Communications 

Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 

Company (or any subsidiary or affiliate of such entities). 

 

ii. Telecommunications or video surveillance services provided by such entities or using such 

equipment. 

 

 

iii. Telecommunications or video surveillance equipment or services produced or provided by 

an entity that the Secretary of Defense, in consultation with the Director of the National 

Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to 

be an entity owned or controlled by, or otherwise connected to, the government of a 

covered foreign country. 

 

b. In implementing the prohibition under Public Law 115-232, section 889, subsection (f), 

paragraph (1), heads of executive agencies administering loan, grant, or subsidy programs 

shall prioritize available funding and technical support to assist affected businesses, 

institutions and organizations as is reasonably necessary for those affected entities to 

transition from covered communications equipment and services, to procure replacement 

equipment and services, and to ensure that communications service to users and customers is 

sustained. 

 

c. See  Public  Law  115-232,  section  889  for  additional  information.  See also §200.471. 

 

(i) Records Requirements. 
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a. The Contractor agrees to provide Wayne RESA, the FEMA Administrator, and the 

Comptroller General of the United States, and any other authorized representative access to 

any books, documents, papers, and records of the Contractor which are directly pertinent to 

this Contract for the purposes of making audits, examinations, excerpts, and transactions. 

 

b. The Contractor agrees to permit any of the foregoing parties to reproduce, by any means 

whatsoever, or to copy excerpts and transcriptions as reasonably required. 

 

c. The Contractor agrees to provide the FEMA Administrator, Wayne RESA and the Federal 

awarding agency or authorized representatives access to construction or other work sites 

pertaining to the work being completed under the contract. 

 

d. In compliance with the Disaster Recovery Act of 2018, Wayne RESA and the Contractor 

acknowledge and agree that no language in this Contract is intended to prohibit audits or 

internal reviews by the FEMA Administrator or the Comptroller General of the United States. 

 

e. This subsection (i) is applicable only to Contracts pertaining to construction or facility 

improvement. 

 

(j) Domestic Preferences for Procurements. 

 

a. As appropriate and to the extent consistent with law, the non-Federal entity should, to the 

greatest extent practicable under a Federal award, provide a preference for the purchase, 

acquisition, or use of goods, products, or materials produced in the United States (including 

but not limited to iron, aluminum, steel, cement, and other manufactured products). The 

requirements of this section must be included in all subawards including all contracts and 

purchase orders for work or products this award. 

 

i. For purposes of this section: (i) “produced in the United States” means, for iron and steel 

products, that all manufacturing processes, from the initial melting stage through the 

application of coatings, occurred in the United States; and (ii) “manufactured products” 

means items and construction materials composed in whole or in part of non-ferrous 

metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride 

pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 

 

(k) Federal Acquisitions Regulation Compliance. 

 

a. All transactions regarding this Contract and subject to the applicable law shall be done in 

compliance with the Federal Acquisitions Regulations guidance 6.302-2 (unusual and 

compelling urgency. The Contractor shall comply with 10 U.S.C. § 2304(c)(2) or 41 U.S.C. § 

3304(a)(2), as well as Title 2 C.F.R. 200(e) as applicable, which are incorporated by 

reference into this Contract and quoted in full below: 

 

(a) Authority. 

(1) Citations: 10 U.S.C. § 2304(c)(2) or 41 U.S.C. § 3304(a)(2). 
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(2) When the agency’s need for the supplies or services is of such an unusual and 

compelling urgency that the Government would be seriously injured unless the 

agency is permitted to limit the number of sources from which it solicits bids or 

proposals, full and open competition need not be provided for. 

 

(b) Application. This authority applies in those situations where- 

(1) An unusual and compelling urgency precludes full and open competition; and 

(2) Delay in award of a contract would result in serious injury, financial or other, to 

the Government. 

 

(c) Limitations. 

(1) Contracts awarded using this authority shall be supported by the written 

justifications and approvals described in 6.303 and 6.304. These justifications 

may be made and approved after contract award when preparation and approval 

prior to award would unreasonably delay the acquisition. 

(2) This statutory authority requires that agencies shall request offers from as many 

potential sources as is practicable under the circumstances. 

 

(d) Period of Performance. 

(1) The total period of performance of a contract awarded or modified using this 

authority- 

(i) May not exceed the time necessary: 

(A) To meet the unusual and compelling requirements of the work 

to be performed under the contract; and 

(B) For the agency to enter into another contract for the required 

goods and services through the use of competitive procedures; 

and 

 

(ii) May not exceed one year, including all options, unless the head 

of the agency determines that exceptional circumstances apply. This 

determination must be documented in the contract file. 

(2) (i) Any subsequent modification using this authority, which will extend the 

period of performance beyond one year under this same authority, requires a 

separate determination. This determination is only required if the cumulative 
period of performance using this authority exceeds one year. This requirement 

does not apply to the exercise of options previously addressed in the 

determination required at paragraph (d)(1)(ii) of this section. (ii) The 

determination shall be approved at the same level as the level to which the 

agency head authority in paragraph (d)(1)(ii) of this section is delegated. 

(3) The requirements in paragraphs (d)(1) and (2) of this section shall apply to any 

contract in an amount greater than the simplified acquisition threshold. 

(4) The determination of exceptional circumstances is in addition to the approval of 

the justification in 6.304. 
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(5) The determination may be made after contract award when making the 

determination prior to award would unreasonably delay the acquisition. 

 

b. This subsection (i) is applicable only to Contracts involving the receipt of Federal Transit 

Administration funding. 

 

(l) Rights to Inventions Made Under a Contract or Agreement.  

 

If the Federal award meets the definition of “funding agreement” under 37 C.F.R. §401.2 (a) and the 

recipient, subrecipient or contractor wishes to enter into a contract with a small business firm or nonprofit 

organization regarding the substitution of parties, assignment or performance of experimental, 

developmental, or research work under that “funding agreement,” the recipient must comply with the 

requirements of 37 C.F.R. Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small 

Business Firms Under Government Grants, Contracts and Cooperative Agreements,” and any 

implementing regulations issued by the awarding agency. 
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ATTACHMENT C – RFP REQUIREMENTS AND PROPOSER’S RESPONSE 

 

Attachment C encompasses the complete set of requirements as outlined in the Request for 

Proposal (RFP) WRESA-46-2026-2027-02 and the corresponding response submitted by 

Teddy’s Lawn and Landscape. The Contractor's response details how the Contractor intends to 

satisfy the RFP requirements and is incorporated into the Contract as a binding commitment. The 

contents of this attachment form an integral part of the Contract and should be read in 

conjunction with the other contractual documents as specified in the Order of Precedence 

(Section 5.6 of the contract). The RFP requirements and the Contractor 's response are to be used 

as a baseline for performance expectations and deliverable standards throughout the duration of 

the Contract. 
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